AGREEMENT SUMMARY
TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
BROKEN ARROW MUNICIPAL AUTHORITY
AND
GARVER, LLC
FOR
BIXBY SUPPLEMENTAL WATER CONNECTION STUDY
PROJECT NUMBER: WL23100

1.0 Professional Consulting Firm:
1.1 Name: Garver, LLC
1.2  Telephone No.; 918-250-5922
1.3 Address: 6100 8. Yale, Suite 13C0, Tulsa, Oklahoma 74163

2.0 Project Name/l.ocation: BIXBY SUPPLEMENTAL WATER CONNECTION STUDY

3.0 Statement of Purpose: CONSULTANT understands that the OWNER has retained their
professional services in order to conduct a study for potential supplemental water connections
between the Bixby Public Works Authority and OWNER water distribution systems
(PROJECT) for which, OWNER has requested that CONSULTANT provide cartain
professional services as required,

4.0 Agreement Summary:
4.1  Agreement Amount: $90,000
4.2 Agreement Time: As requested

4.3 Estimated Construction Cost: Not applicable

5.0 Contract Documents and Priority: The Broken Arrow Municipal Authority (OWNER),
represented by the City Manager, and GARVER, LLC, (CONSULTANTY}, identified in
paragraph 1.0 agree to petform this AGREEMENT in strict accordance with the clauses
provisions, and the documents identified as below, all of which are made part of this
Contract. In the event of conflict, these documents shall be interpreted in the following

arder:

51  AGREEMENT with corresponding Attachments;

5.2  Duly authorized Amendments to the AGREEMENT;

5.3  AGREEMENT Summary;

5.4 Specific project written correspondence mutually recoghized; and
5.5  Specific project verbal instructions mutually recognized.

6.0 Agreement Approved by the Owner on:




AGREEMENT
FOR
PROFESSIONAL CONSULTANT SERVICES
BETWEEN
BROKEN ARROW MUNICIPAL AUTHORITY
AND
GARVER, LLC
FOR
BIXBY SUPPLEMENTAL WATER CONNECTION STUDY

PROJECT NUMBER: WL23100

This AGREEMENT, including Attachment A through Attachment G, between the Broken Arrow
Municipal Authority (OWNER) and Garver, LL.C, (CONSULTANT);

WITNESSETH:

WHEREAS, OWNER intends to conduct a study for potential supplementai water connections
between the Bixby Public Works Authority and OWNER water distribution systems (PROJECT) for
which, OWNER has requested that CONSULTANT provide certain professional services as
required and,

WHEREAS, CONSULTANT is qualified and capable to provide the professional services required;

NOW, therefore, in consideration of the promises contained in this AGREEMENT, OQWNER znd
CONSULTANT agree as follows:

ARTICLE 1 - EFFECTIVE DATE
This AGREEMENT shall be effactive upon signature of both parties.

ARTICLE 2 - GOVERNING LAW
This AGREEMENT shall be governed by the laws of the State of Oklahoma and venue for any
action concerning this Agreement shall be in the District Court of Tulsa County, Cklahoma,

ARTICLE 3 - SERVICES TO BE PERFORMED BY CONSULTANT

CONSULTANT shall perform the SERVICES described in Attachment A, Scope of Services. If
construction phase services are included, the CONSULTANT shall be the OWNER'S agent and
representative to observe, record and report with respect to all services that are required or
authorized by the constrilction documents.

ARTICLE 4 - ORGANIZATION OF SUBMITTAL DOCUMENTS
CONSULTANT shall prepare the documents as described in Aftachment B as part of this
Agreement.

ARTICLE 5 - COMPENSATION :

OWNER shall pay CONSULTANT in accordance with Attachment G, Compensation. OWNER represents
that funding sources are in place with the available funds necessary to pay CONSULTANT in accordance
with the terms of this Agreement. CONSULTANT shall Invoice Owner on a monthly basis. Such invoice
shall incitde supporting documentation reasonably necessary for Owner to know with reasonable certainty

the proportion of Services accomplished.

ARTICLE 6 - OWNER'S RESPONSIBILITIES
OWNER shall be resporsible for all malters described in Attachment D, OWNER'S
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Responsibilities and Special Conditions.

ARTICLE 7 - STANDARD QOF CARE

CONSULTANT shall perform the SERVICES undertaken in a manner consistent with the
prevailing accepted standard for similar services with respect to projects of comparable function
and complexity, and with the applicable state laws enforced as of the effective date of the
AGREEMENT, as well as the specific codes, regulations,
design oriteria and construction specifications adopted by the owner and other governing policies
published and generally considered authoritative by CONSULTANT'S profession that are in effect
at the time of performance of these SERVICES. Notwithstanding the foregoing, CONSULTANT
is obligated to perform its professional services in accordance with care and skifl ordinarily used
by members of CONSULTANT'S profession practicing under similar circumstances in a similar
locality with respect to the laws, codes, regulations, design criteria and construction specifications
as the sole performance requirements and/or warranty that are applicable pursuant to this
AGREEMENT,

ARTICLE 8 - LIABILITY

8.1  General. Having considered the potential liabilities that may exist during the performance
of these SERVICES, the benefits of the PROJECT, and CONSULTANT'S fee for the SERVICES:
and In consideration of the promises contained in this AGREEMENT, OWNER and

CONSULTANT agree to allocate and limit such liabilities in accordance with Article 10,

8.2 Indemnification. CONSULTANT agrees to defend, indemnify, and hold harmless
OWNER, and its agents and employees, from and against legal liability for all claims, lossas,
damages, and expenses to the extent such claims, losses, damages, or expenses are caused by
the negligent or intentional acts, errors, or omisslons of CONSULTANT, its agents or employees.
In the event claims, losses, damages, or expsnses are caused by the joint or concurrent
nagligence of OWNER and CONSULTANT, or their agents or employees, then they shall be borne
by each party in proportion to each entity’s own negligence.

83  Consequential Damages. OWNER shall not be liable to CONSULTANT for any special,
indirect, or consequential damages resuiting in any way from the petformance of the SERVICES
such as, but not limited to, loss of use, loss of revenue, or loss of anticipated profits.

8.4  Survival, Upon completion of all SERVICES, obligations, and duties provided for in this
AGREEMENT, or if this AGREEMENT is terminated for any reason, the terms and conditions of
this Article 8 shall survive. :

ARTICLE 9 - INSURANCE -
During the performance of the SERVICES under this AGREEMENT, CONSULTANT shall
maintain the following insurance:

(1) General Liability Insurance, with a combined singte limit of $1,000,000 for each
occurrence and $1,000,000 in the aggregate;

(2) Automobile Liability Insurance, with a combined single limit of not less than
$1,000,000 for each person, not less than $1,000,000 for each accident and not
less than $1,000,000 for property damage; and

(3) Professional Liability Insurance, with a limit of $1,000,000 annual aggregate,

CONSULTANT shall furnish OWNER certificates of insurance, which shall include a provision that
such insurance shall not be canceled without at least thirty (30) days written notice to QOWNER.
All PROJECT sub-consultants shall be required to name OWNER and CONSULTANT as
certificate holders on their certificate of insurance for the PROJECT, and shall be required to
indemnify OWNER and CONSULTANT to the same extent. CONSULTANT shall be held
responsible to submit certificates of insurance for sub-consultants to OWNER prior to the sub-
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consultant’s release to commence work.

ARTICLE 10 - LIMITATIONS OF RESPONSIBILITY

CONSULTANT shall not be responsible for: (1) construction means, methods, techniques,
sequences, procedures, or safely precautions and programs in connection with the construction
of the PROJECT; or (2) procuring permits, certificates, and licenses required for any construction
unless such responsibilities are specifically assigned to CONSULTANT in Attachment A, Scope
of Services.

ARTICLE 11 - LIMITATIONS OF RESPONSIBILITIES FOR ACTS OF OTHERS

CONSULTANT shall not at any time supervise, direct, confrol or have authority over any work
performed hy any employee, contractor or other agent of OWNER. CONSULTANT shail not be
responsible for the acts or omissions of any employes, contractor or other agent associated with
the PROJECT except for its own employees, subconiractors and other agents.

ARTICLE 12 - OPINIONS OF COST AND SCHEDULE

Since GONSULTANT has no control over the cost of labor, materials, or equipment furnished by
others, or over the resources provided by others to meet PROJECT schedules, CONSULTANT'S
opinion of probable costs and of PROJECT schedules shall be made on the basis of experience
and gualifications as a professional. CONSULTANT does niot guarantee that proposals, bids, or
actual PROJECT costs will conform to OWNER'S cost estimates or that actual schedules will
conform to OWNER'S projected schedules.

ARTICLE 13 - REUSE OF DOCUMENTS

Al documents, including, but not limited to, drawings, specifications, and details, reports, stc,
prepared by CONSULTANT pursuant to this AGREEMENT are instruments of service in respect
to the PROJECT. They are notintended or represented to be suitable for reuse by CONSULTANT
or others on extensions of the PROJECT or on any other project. Any reuse or adaptation without
prior written verification by the OWNER for the specific purpose intended will be at
CONSULTANT'S sole risk and without liabllity or legal exposure to the OWNER, CONSULTANT
shall defend, indemnify, and hold harmless the QWNER against all claims, losses, damages,
injuries, and expenses, including attorney’s fees, arising out of or resulting from such reuse.

ARTICLE 14 - OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

Except as otherwise provided herein, engineering documents, drawings, and specifications
prepared by CONSULTANT ("Deliverables”) as part of the SERVICES shall remain the property
of CONSULTANT, subject to the terms and conditions stated herein. Upon payment in full,
CONSULTANT shall grant OWNER an irrevocable, non-exciusive, royalty-frae license to use the
samse for the purposes contemplated under this Agreement. To the extent allowed under
applicable law, OWNER shall defend, indemnify and hold harmless CONSULTANT and its
subconsultants against all claims, losses, damages, injuries, and expenses, including reasonable
attorneys’ fees arising out of change to, or re-use of deliverables for any other project.
CONSULTANT shall retain its rights in its standard drawing details, specifications, data bases,
computer software, and other proprietary property. Rights to intellectual property developed,
utilized, or modified in the performance of the services shall remain the property of
CONSULTANT, but shall be provided to the OWNER, at no additional expense to the OWNER,
pursuant to & non-exciusive license to use the work product for project purposes only,

Electronic Media. OWNER hereby agrees that all electronic media, including CADD files
(“Electronic Media"), are tocls used solely for the preparation of the Deliverables. Upon
OWNER'S written request, CONSULTANT will furnish to OWNER copies of Electronic Media to
the extent included as part of the services. in the event of an inconsistency or conflict in the
content between the Delfiverables and the Electronic Media, however, the Deliverables shall take
precedence in all respects. Electronic Media is furnished without guarantee of compatibility with
the OWNER'S software or hardware. Because Electronic Media can be aterad, sither intentionally
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or uhintentionally, by transcription, machine error, environmental factors, or by operators, it is
agreed that, to the extent permitted by applicable law, OWNER shall indemnify and hold
CONSULTANT, CONSULTANT'S subconsultants, and their personnel harmless from and against
any and all claims, liabilities, damages, losses, and costs, Including, but not limited to, costs of
defense arising out of changes or modifications to the Electronic Media form in OWNER'S
possession or released to others by OWNER. CONSULTANT'S sole responsibility and liability for
Electronic Media s to furnish a replacement for any non-functioning Electronic Media for reasons
solely attributable to CONSULTANT within thirty (30) days after delivery to OWNER,

Property Rights. All intellectual property rights of a party, including copyright, patent, and reuse
(“intellectual Property”), shall remain the Intellectual Property of that party. CONSULTANT shall
obtain all necessary intellectual Property from any necessary third parties in order to exscute the
Services., Any Intellectual Property of CONSULTANT or any third party embedded in the
Deliverables shall remain so imbedded and may not be separated therefrom. OWNER hereby
conveys a limited license for use of any Intellectual Property provided by OWNER under this
AGREEMENT to CONSULTANT and to the Bixby Pubtic Works Authority, Oklahoma , sald license
effective only in the operation and maintenance of the PROJECT for which it was providad.

License. Upon OWNER fulfilling its payment obligations under this Agreement, CONSULTANT
hereby grants OWNER a license to use the Intellectual Property, but only in the operation and
maintenance of the PROJECT for which it was provided. Use of such Intellectual Property for
modification, extension, or expansion of this PROJECT or on any other project, unless under the
direction of GONSULTANT, shali be without liability to CONSULTANT and CONSULTANT'S
subconsultants. To the extent permitted by applicable law, OWNER shall Indemnify and hold
CONSULTANT, CONSULTANT'S subconsultants, and their personnel harmless from and against
any and all claims, liabilities, damages, losses, and costs, including but not limited to costs of
defense arising out of OWNER'S use of the intellectual Property contrary to the rights permitted
harein.

ARTICLE 15 « TERMINATION

This AGREEMENT may be terminated by either party upon writien notice in the event of
substantial fallure by the s&ither party to perform in accordance with the terms of this
AGREEMENT. The non-petforming party shail have fifieen (15) calendar days from the date of
the termination notice to cure or to submit a plan for cure acceptable to the other party.

OWNER may suspend performance of this AGREEMENT for OWNER'S convenience upon
written notice to CONSULTANT. Upon restart, an equitable adjustment may bs mads to
CONSULTANT'S compensation, if the period of suspension has created an economic hardship
for the CONSULTANT,

ARTICLE 16 - DELAY IN PERFORMANCE

Neither OWNER nor CONSULTANT shall be considered in default of this AGREEMENT for
delays in performance caused by circumstances beyond the reasonable control of the non-
performing party. For purposes of this AGREEMENT, such circumstances include, but are not
limited to, abnormal weather conditions such as floods, earthquakes, fire; civil disturbances such
as war, riots, or other civil epidemic; power outages, strikes, lockouts, work slowdowns, or other
labor disturbances; sabotage; judicial restraint, and inability to procure permits, licenses, or
authorizations from any local, state, or federal agency for any of the supplies, materials, accesses,
or services required to be provided by either OWNER or CONSULTANT under this AGREEMENT.
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Should such circumstances occur, the non-performing party shall, within a reasonable time of
being prevented from performing, give writien notice to the other party describing the
circumstances preventing continued performance and the efforts bsing made to resume
performance of this AGREEMENT.

Notwithstanding any provision to the coﬁtrary, CONSULTANT may be entitled to an equitable
adjustment in the AGREEMENT price and project schedule for impacts to the SERVICES
resulting from events beyond CONSULTANT's control.

ARTICLE 17 - WAIVER

A waiver by either OWNER or CONSULTANT of any breach of this AGREEMENT shall be in
writing. Such a walver shall not affect the waiving party's rights with respect to any other or further
breach.

ARTICLE 18 - SEVERABILITY

The invalidity, illegality, or unenforceability of any provision of this AGREEMENT or the
ocourrence of any event rendering any portion or provision of this AGREEMENT void shall in no
way atfact the validity or enforceability of any other portion or provision of this AGREEMENT. Any
vold provision shall be deemed severed from this AGREEMENT, and the balance of this
AGREEMENT shall be construed and enforced as if this AGREEMENT did not contain the
particular portion or provision held to be void. The parties further agree to amend this
AGREEMENT fto replace any stricken provision with a valid provision that comes as close as
possible to the intent of the stricken provision. The provisions of this Article shall not prevent this
entire AGREEMENT from being void should a provision which is of the essence of this
AGREEMENT be determined void.

ARTICLE 19 - INTEGRATION

This AGREEMENT represents the entire and integrated AGREEMENT between OWNER and
CONSULTANT. K supersedes all prior and contemporaneous communications, representations,
and agreements, whether oral or written, relaling to the subject matter of this AGREEMENT,

ARTICLE 20 - SBUCCESSORS AND ASSIGNS
To the extent permitted by Article 22, OWNER and CONSULTANT each binds itself and its
successors and assigns to the other party to this AGREEMENT.

ARTICLE 21 - ASSIGNMENT

Neither OWNER nor CONSULTANT shall assign Its duties under this AGREEMENT without the
prior written consent of the other party. Unless otherwise stated in the written consent to an
assignment, no assignment will release or discharge the assignor from any obligation under this
AGREEMENT. Nothing contained in this Article shall prevent CONSULTANT frorm employing
independent sub-consultants, assoclates, and sub-contractors to assist in the performance of the
SERVICES, However, third party entities must comply with Article 9.

ARTICLE 22 - THIRD PARTY RIGHTS
Nothing in this AGREEMENT shall be construed to give any rights or benefits to anyone other
than OWNER and CONSULTANT.

ARTICLE 23 - COMPLETION

CONSULTANT shall complete the services within the time frame outlined on Attachment E,
Schedule, subject to conditions which are beyond the control of the CONSULTANT.
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ARTICLE 24 - IMMIGRATION COMPLIANCE

24.1

24.1.1

24.1.2

24.1.3

24.1.4

24.2

Consultant shall demonstrate that he;

Has complied, and shall ai all times during the term of this Contract, comply in all respects
with all immigration-related laws, statutes, ordinances and regulations including without
limitation, the Immigration and Nationality Act, as amended, the Immigration Reform and
Control Act of 1986, as amended, and the Oklahoma Taxpayer and Citizer Protection Act

of 2007 (Oklahoma HB 1804) and any successor laws, ordinances or regulations
{collectively, the Immigration Laws"); and

Has properly maintained, and shall at afl times durlng the term of this Contract, maintain
any and all employee records required by the U.8. Department of Homeland Security
("DHS"), including, without limitation, properly completed and maintained Form 1-9s for
sach of the Consultants employees; and

Has verified the employment eligibility for all employees hired on or after July 1, 2008
through DHS’s E-Verify system, and shall at all times continue to verify the employment
eligibility of all employees hired during the term of this Contract; and

Has required, and will at all times during the term of this Contract, require any sub-
contractor utilized, hired or sub-contracted for by Consultant for the completion or
undertaking of any duties, tasks or responsibifities under this Contract, to comply the
requirements and obligations imposed by the Immigration Laws and set forth in Paragraph
(1), parts (a), (b) and (c), above, with regards to each of the sub-contractor's employees.

Consuitant will indemnify, defend and hold harmless City against any loss, cost, liabllity,

expense (including, without limitation, costs and expenses of litigation and reasonable attorney's
fees) demands, claims, actions, causes of action, liabilities, suits, damages, including special and
consequential damages that arise from or in connection with, directly or indirectly, Consultants

failure,

deliberate or negligent, to fulfill its obligations and representations regarding verifying the

employment eligibility of its employees and the employees of any subcontractor utilized by
Contractor as set forth more fully in Paragraph 24.1 above.

ARTICLE 25 - COMMUNICATIONS
Any communication required by this AGREEMENT shall be made in writing to the address
specified below:

OWNER: Broken Arrow Municipal Authority
485 N. Poplar Street
Broken Arrow, OK 74012
Contact: Ms. Emily Rowland
Capital Projects Engineer

CONSULTANT: ‘Garver, LLC
6100 8. Yale, Suite 1300
Tulsa, Oklahoma 74136
918-250-6922

Contact Name: Bryce Callies, PE
Project Manager

Nothing contained in this Article shall be construed to restrict the transmission of routine
communications between repraesentatives of OWNER and CONSULTANT.
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ARTICLE 26 - EXHIBITS
The following Exhibits are attached to and made a part of this Agreement;

Attachment A — Scope of Services
Attachment B - Organization of Submittal Dacuments
Attachment C — Compensation
Attachment D — Owner's Responsibilities and Special Conditions
Attachment & — Project Schedule
Attachment F - Rate Schedule

REMAINDER OF PAGE INTENTIONALLY BLANK
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IN WITNESS WHEREOF, the City Manager of the Broken Arrow Municipal Authority, Oklahoma
has hereunto set his hand, for and on behalf of the Broken Arrow Municipal Authority and the
CONSULTANT has signed, or caused his name to be signed, and seal affixed by proper authority,
the day and year first above written and these presents have been executed in triplicate
counterparts.

OWNER: CONSULTANT:

Broken Arrow Municipal Authority, a Municipal

Corporation Garver, LLC

By: By: M Y
Michael L. Spurgeon, City Manager Mary EL Mu’a{cK ice President

Date: Date: September 26, 2023

(CORPORATE SEAL, IF APPLICABLE)

Attest: Attest:
City Clerk [Seal] Bryce{.Callies, Project Manager
Date: Date: September 26, 2023
7L
Assistant City Attorney
VERIFICATION

State of _Oklahoma )

)8
County of_Cleveland )

Before me, a Notary Public, on this __ 26th day of _September , 2023, personally
appeared _Mary Elizabeth Mach, PE , known to be to be the (President, Vice-President,
Corporate Officer, Member, or Other: ) of Garver, LLC, and to be the

identical person who executed the within and foregoing instrument, and acknowledged to me that
he/she executed the same as his/her free and voluntary act and deed for the uses and purposes
therein set forth.

My Commission Expires:

T AL e T S 2o
March 23, 2027 LISA NIPPER

Notary Public, State of Oklahoma
) Commission # 11002699

ﬂ . . My Commission Expires 03-22-2027

¢"/‘"‘! (7 NG-P . ,v‘L/'I (?-jll,"h”-‘-""{——-ﬁ-

Notary Public




ATTACHMENT A
T0
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
BROKEN ARROW MUNICIPAL AUTHORITY

AND

GARVER, LLC
FOR

BIXBY SUPPLEMENTAL WATER CONNECTION STUDY
PROJECT NUMBER: WL.23100

SCOPE OF SERVICES

The following scope of services shall be made a part of the AGREEMENT dated the day of
2028,

PROJECT UNDERSTANDING

CONSULTANT understands that the OWNER has retained their professional services to
assist the OWNER in conducting a study for potential supplemental water connections
between the Bixby Public Works Authority and OWNER water distribution systems,

—
. =
— ¥

1.2  The OWNER has identified two potential connection locations to be evaluated as part of
this study:
1.2.1  Connection 1 — West Florence Street and South Mingo Road
1.2.2 Connection 2 —~ Aspen Averue crossing the Arkansas River
1.2.3  The OWNER will supply current and 20-year water demands, including the
anticipated location of future demands.

SCOPE OF SERVICES

PROJECT MANAGEMENT: CONSULTANT shall be responsible to perform the following

tasks throughout the course of the PROJECT:

2.1.1 Document important decisions discussed in meetings, conferences,
coordination, conversations, etc. and send documentation to OWNER
within seven (7) calendar days.

2.1.2 To maintain consistent communications and keep the OWNER well-
informed on project progress, CONSULTANT will provide the following
project management sarvices over the project duration:

a. Monthly project progress and schedule updates
b. Prepare and submit monthly invoices for progress payments
c. Project meetings, agenda, and mesting notes, to include:
I One (1) kickoff meeting
il.  One (1) Workshop for the Supplemental Connection Study
iii. One (1) virtual meeting to review the Draft Supplemental
Connection Study Technical Memorandum ,

2.1.3  Project Kickoff: CONSULTANT will conduct a project kickoff meating. This
meeting wili serve as the beginning of the project. CONSULTANT will
develop meeting minutes for the kickoff meeting to be used as a design
guide for the project. CONSULTANT will provide a data request to gather
necessary information for the project’'s completion.

2.1.4  Develop a Project Management Plan (PMP) and Quality Assurance/Quality
Control (QA/QC) Plan.

e
—_ D
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2.2

HYDRAULIC MODELING

2.2.1

2.2.2

223

2.2.4

225

CONSULTANT will develop a writtert request to the OWNER for
information that includes GIS files, hydraulic models, historical records, as
well as previous water distribution system engineering reports. All
information provided to CONSULTANT by the OWNER and the Bixby
Public Works Authority is assumed correct to the best of their knowledge.
CONSULTANT will add the elements of the Bixby Public Works Authority's
hydraulic model to the current version of the OWNER's hydraulic madel
and add Connections 1 and 2 linking the two systems. CONSULTANT will
update model controls as necessary to reflect average day and maximum
day operations for the Bixby Public Works Authority's system.
CONSULTANT will complete hydraulic evaluations for combinations of the
following conditions/alternatives for up to 40 scenarios with each
distribution system'’s hydraulic model:
a. Simulation Options
I, Extended Period Simulation (EPS)
i,  Water Age (up to 4 scenarios)
iii.  Source Trace (up to 4 scenarios)
b. Demand Conditions
i, 2023 Average Day
i, 2023 Maximum Day
fii. 2043 Average Day
iv. 2043 Maximum Day
¢. Connections
i. None
. Connection 1
iii.  Connections 1 &2
d. Flow from BAMA to Bixhy
i.  Verdigris River Water Treatment Plant (WTP)
il.  Verdigris River WTP plus Tulsa Supply to BAMA
iitl.  With Tulsa Supply to Bixby
iv.  Without Tulsa Supply to Bixby
g, Flow from Bixby to BAMA
. Tulsa Supply with booster stations
it. . Tulsa Supply without booster stations
il With Tulsa Supply to Bixby
iv.  With future Bixby source of supply
CONSULTANT will create a summary table showing the range of pressure
and velocity model resuits for the modeled scenarios. CONSULTANT will
create exhibits of all the hydraulic modei results, and the CONSULTANT
will create exhibits for the following results for consideration in the
supptemental connection evaluation:
a. Minimum/maximum pressure {up to 8 scenarios)
b. Maximum pipe velocity {up to 8 scenarios)
c. Water age (up to 4 scenarios)
d. Source trace {(up to 4 scenarios)
CONSULTANT will provide QA/QC according to the PMP,
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2.3

CONNECTION STUDY TECHNICAL MEMORANDUM

2.3.1

2.3.2

2.3.3

234

235

2.3.6

CONSULTANT will prepare conceptual site map exhibits and cost
estimates for Connections 1 and 2. The conceptual site maps will show
straight connections between the nearest points of the OWNER and Bixby
Public Works Authority water systems and any structures or vaults that will
be located between the systems. The cost estimates will be based on the
preliminary pipe lengths and the capacity of control valve and/or pump
facilities. The conceptual cost estimate will be a Class 5 estimate as
defined by the Associate for the Advancement of Cost Engineering (AACE),
which is consistent with cost estimates developed for concept screening.
The expected accuracy range for the estimates is -50% to +100% of the
gstimated values.

Connection Study Workshop: CONSULTANT wilf conduct a Workshop with
the OWNER to discuss modeling results, map exhibits, and cost estimates.
CONSULTANT will generate minutes from the meeting and collect
OWNER's comments.

CONSULTANT will prepare a Draft Supplemental Connection Study TM that
Includes a summary of the preceding tasks. The TM will document the
following:

a. Hydraulic model results table and exhibits

b. Conceptual Site Maps and Cost Estimates for Connections 1 and 2
Draft TM Review Virtual Meeting: CONSULTANT will conduct a virtual
meeling with the OWNER to review the Draft TM. CONSULTANT wilt
generate minutes from the meeting and collect OWNER's comments,
Final Connection Study T™: Consultant will incorporate OWNER's review
comments agreed to by CONSULTANT in the final TM.

CONSULTANT will provide QA/QC according to the PMP.,
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2.4

Extra Work

The following items are not anticipated to be required for this project, and are

therefore not included under this agreement, but will be considered as extra work

if needed:

24,1 Design services

2.4.2 Water quality testing

2.4.3 Construction phase services

2.4.4 Environmental services

2.4.5 Financial assistancs

2.4.6 Operations support services

2.4.7 Warranty assistance services

2.4.8 Material testing services

2.4.9 Submittals or deliverables in addition to those listed herein

2.4.10 Ultility location services or design of utility relocations

2.4.11 Operaticnal audit/optimization

2.4.12 Negotiation with landowners for easements

2.4.13 Condemnation assistance

2.4.14 Environmental Handling and Documentation, including wetlands
identification or mitlgation plans or other work related to environmentally or
historically (culturally) significant items

2.4.15 Coordination with FEMA and preparation/submittal of a CLOMR and/or
LOMR

2.4.16 Public outreach

2.417 Geotechnical seivices

2.4.18 Property acquisition

2.4.19 Purchase agreements

2.4.20 Design of SCADA and/or controls

2.4.21 Development of population and water demand projections in addition to
those listed hersin.

2.4.22 Pipe alignment evaluations

2.4.23 New surface water or ground water supply feasibility analysis

Extra Work wilt be as directed by the OWNER in writing for an additional fee as
agreed upon by the OWNER and the CONSULTANT.

END OF ATTACHMENT A
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ATTACHMENT B
TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
BROKEN ARROW MUNICIPAL AUTHORITY
AND '
GARVER, LLC
FOR
BIXBY SUPPLEMENTAL WATER CONNECTION 8STUDY
PROJECT NUMBER: WL23100

ORGANIZATION OF SUBMITTAL DOCUMENTS

The following list of submittal documents shall be made part of this AGREEMENT dated the
day of 2023.

The following documents shall be submitted as deliverables for the project:

1. Draft Technical Memorandum — Bixby Supplemental Water Connection Study
a, Electronic PDF copy

2. Final Memorandum — Bixby Supplemental Water Connection Study
a. Electronic PDF copy

3. Hydraulic Model files

END QF ATTACHMENT B
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ATTACHMENT C
: TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
BROKEN ARROW MUNICIPAL AUTHORITY
AND
GARVER, LLC
FOR
BIXBY SUPPLEMENTAL WATER CONNECTION STUDY
PROJECT NUMBER: WL23100

COMPENSATION AND ADDITIONAL SERVICES

The follawing compensation shall be made a part of the AGREEMENT dated the day of
2023,

1.0 BASIC COMPENSATION

The basic compensation for the Professional Consultant to perform all duties and
responsibilities associated with the Scope of Services as described in Attachment A shall be in
accordance with the following payment breakdown:

1.1 Study Phase Payment: The OWNER shall pay the CONSULTANT a iump sum amount
of $80,000.00 for the completion of the Supplemental Water Connection Study. This is
broken down in the following tasks:

BAMA Bixby Total
TASK 1 « Project Management $ 5500.00 § 5,5600.00 $11,000.00
TASK 2 - Hydraulic Modsling $ 17,500.00 §$17,500.00 $ 35,000.00

TASK 3 - Supplemental Water Connection Study ~ $ 17,000.00  § 17,000.00  $ 34,000.00

Thig contract amount includes all labor, materials, overhead, and profit associated with
this scope of services.

1.2 Hourly Tasks: OWNER shall pay CONSULTANT on an hourly basis (based on the rates
set forth in Attachment F) and expenses including subconsultants not to exceed amount
for the complstion of the following services as directed by OWNER:

BAMA Bixby Total
TASK 4 - Bixby Model Update $ 0.00 $10,000.00 $10,000.00

This amount includes all labor, material, overhead and profit associated with the
SERVICES. If effort exceeds $10,000, additional work will be as directed by the
OWNER in writing for an additional fee as agreed upon by the OWNER and the
CONSULTANT.

1.3 Design Phase Payment: The OWNER may negotiate professional services fee with
CONSULTANT at the OWNER'S discretion.

1.4 Construction Phase Paymeant: The OWNER may negotiate professional services fee with
CONSULTANT at the OWNER'S discretion.

1.6 Project Closeout Phase Payment: To be determined by future amendment.
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2.0 ADDITIONAL SERVICES BASED ON TIME

Additional services, if authorized in writing, will be compensated on an hourly rate basis at raw
salary rate times a multiplier of 3.2 plus incurred expenses for reproduction, travel and direct
costs.

3.0 REPRODUCTION

All charges for reproduction shall be compensated on a direct cost basis under Basic
Compensation Fee of the Professional Consultant,

4.0 MILEAGE

All direct costs shall be compensated on a direct cost basis under Basic Cempensation of the
Professional Consultant.

5.0 DIRECT COSTS

All Direct Costs shall be compensated on a direct cost basls under Basic Compensat'ion Fee of
the Professional Consultant.

6.0 ADJUSTMENT CLAUSE

The rates and costs described in this AGREEMENT shalt be revised annually at a rate no
greater than 6%, unless otherwise mutually agreed upon by both parties.

7.0 EXTRA WORK- The following items are not included under this agreement but will be
considered as extra work:

1. Design services

2. Water quality tasting

3. Construction phase services

4. Environmental services

5. Financial assistance

6. Operations support services

7. Warranty assistance services

8. Material testing services

9. Submittals or defiverables in addition to those listed herein

10. Utility location services or design of utility relocations

11. Operational audit/optimization

12. Negotiation with landowners for easements

13. Condemnation assistance

14, Environmental Handling and Documentation, including wetlands identification or
mitigation plans or other work reiated to environmentally or historically (culturatly)

Page -2



significant items.
16. Coordination with FEMA and preparation/submittal of CLOMR and/or LOMR
16. Public outreach
17. Geotechnical services
18. Property acquisition
19. Purchase agreements
20. Design of SCADA and/or controls
21. Population and water demand projections
22, Population and water demand projections
23. Pipe alignment evaluations

Extra Work will be as directed by the OWNER in writing for an additional fee as agreed upon by
the OWNER and CONSULTANT.

END OF ATTACHMENT C
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ATTACHMENT I3
TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
BROKEN ARROW MUNICIPAL AUTHORITY
AND
GARVER, LLC
FOR
BIXBY SUPPLEMENTAL WATER CONNECTION STUDY
PROJECT NUMBER: WL23100

OWNER’S RESPONSIBILITIES AND SPECIAL CONDITIONS

The following Owner’s responsibilities shall be made a part of the AGREEMENT dated the

day of

2023.

1.0 OWNER’S RESPONSIBILITIES

1.1

1.2

1.3

1.4

1.6

OWNER shall furnish to CONSULTANT all available information pertinent to the
PROJECT including previous reports and any other data relative to design and
construction of the PROJECT;

OWNER shall furnish to CONSULTANT all public utility information available
relative to the design and construction of the PROJECT. Consultant
topographical survey shall locate all utilities above and below ground for exact
location;

OWNER shalt furnish to CONSULTANT list of codes adopted by the municipality
as well as subdlvision regulations, design criteria and construction standards and
specifications that may be pertinent to the design and construction of the
PROJECT;

OWNER shall be responsible for all permit fees and for all reproduction costs
associated with the bidding of the final approved construction documents
required for the construction of this PROJECT;

OWNER shall be responsible for all land/sasement acquisition costs and filing of
the required legal documents, if necessary; and

OWNER shall examine all studies, reports, sketches, estimates, specifications,
plan drawings, proposals, and other documents presented by the CONSULTANT
and render in writing decisions pertaining thersto within a reasonabls time so as
not to delay the SERVICES of the CONSULTANT.

2.0 SPECIAL CONDITIONS

2.1

NONE
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ATTACHMENT E

AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
BROKEN ARROW MUNICIPAL AUTHORITY

AND

GARVER, LLC

FOR

BIXBY SUPPLEMENTAL WATER CONNECTION STUDY
PROJECT NUMBER: WL23100

PROJECT SCHEDULE

The follewing schedule shall be made a part of the AGREEMENT dated the day of

2023,

1.0 SUPPLEMENTAL CONNECTION STUDY

Task Description

Kickoff Meeting

Data Request

Hydraulic Modeling
Connection Study Workshop

Draft Connection Study Technical
Memorandum (TM)

Draft Connection Study TM Review
Meeting

Final Connection Study TM

END OF ATTACHMENT E
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Schedule

7 days from Notice to Proceed (NTP)
7 days from NTP

60 days from receipt of data

30 days from completion of Hydraulic
Modeling

30 days from Connection Study Workshop

14 days from completion of Draft
Connection Study TM

14 days from receipt of Owner's draft TM
cormments



ATTACHMENT F
TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
BROKEN ARROW MUNICIPAL AUTHORITY
AND
GARVER, LLC
FOR
HASS PRO BOOSTER PUMP STATION REPLACEMENT PROJECT
PROJEGT NUMBER: WL23100

GARVER

Attachment F
Broken Arrow Municipal Authority
Bixioy Supplemental Water Connection Study
Garver Hourly Rate Schedule: July 2023 - June 2024

Classification Rates Classitication Ratas
Engineers [ Architects Resgource Specialists
E-1 5 120.00 R&-1 $ 96.00
E-2 § 139.00 Rs-2 $ 133.00
E-3 $ 168.00 R&-3 $ tes.00
E-4 § 198.00 R&-4 § 246,00
E5 $ 239.00 RS8-5 $ 308.00
E-6 § 204.00 RS-6 $ 379.00
E-7 § 398.00 RS-7 $ 431.00
Blanners Environmantal Gpecialists
Pt § 144.00 ES-1 § 96.00
P2 $ 181.00 ES-2 § 127.00
p-3 $ 225.00 ES-3 § 154.00
P4 $ 251.00 ES5-4 5 191.00
pP-5 § 200.00 ES-E § 240.00
B ES-6 § 293,00
Dasignars ES-7 $ 376.00
D-1 § 112.00 Es-8 $ 425.00
D-2 $ 13100
D-3 $ 156.00 Project Controls
-4 $ 181.00 PC-1 $ 9%.00
_ PC-2 $ 136,00
Technlctans PC-3 $ 173.00
T-1 § aroo PC-4 $ 222.00
T-2 $ 111.00 FC-8 $ 271.00
T.3 $ 135.00 PC-6 $ 333.00
T-4 $ 170,00 PC-7 $ 428.00
Surveyors Administration / Management
8e $ 8400 AM-1 § 69.00
5-2 $ 71.00 AM-2 $ 9300
8-3 § 95.00 AM-3 § 130.00
St $ 137.00 AM-4 % 165.00
5-6 % 181.00 AM-5 § 203.00
8.4 % 208.00 AM-6 3 280,00
2:Man Grew (Survey) $ 207.00 A7 5 30t.00
3-Man Crew (Survey) $ 261.00 -1 % 481.00
2-Man Crew (GPS Survay) § 227.00
3-Man Crew (3PS Survey) 5 281.00
Construction Observation
G-1 $ 106.00
G2 $ 138,00
C-3 $ 166.00
C-4 $ 204.00
C5 $ 244,00

Agreamsnt for Professional Sarvices
Bixby Supplemental Water Connactlon Study Gaiver Projfoct No, 23W02100



