AGREEMENT SUMMARY
CITY OF BROKEN ARROW
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROFESSIONAL CONSULTANT AGREEMENT
PROJECT NO, 572005, ST22100, AND 5724080

1.0 Professional Consulting Firm:

1.1 Name: Marguardt Engineering, PLLC

1.2  Telephone No.: 918-704-8781
1.3  Address: 7020 S. Yale Ave., Suite 225

Tulsa, OK 74136

2.0 Project Name/Location: Residential Streets Concrete Panel Replacement, Broken Arrow,
OK

3.0 Statement of Purpose: CONSULTANT understands that the OWNER has retained their
professional services in order to prepare Construction Documents for construction of Residential
Streets Concrete Panel Replacement in Broken Arrow, OK, at the specified locations within this
agreement. These documents shall include, but not be limited to, the following: provide the bid
document quantities; construction plans detailing the intent of the project; standard detalls and
standard drawings associated with the project specifics; construction specifications; general
conditions, and special conditions. ,

4.0 Agreement Summary:

4.1 Agreement Amount:
Construction Document Phase $ 142,500.00
Assistance During Bidding Phase $  2,500.00
TOTAL AGREEMENT AMOUNT  $ 145,000.00

4.2  Agreement Time: 150 calendar days
43  Estimaied Construction Cost; $ 1,852,265.00
5.0 Agreement Approved by the Owner on: 2023
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AGREEMENT
FOR
PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND ‘ '
MARQUARDT ENGINEERING, PLLC
FOR
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECTS ST2006, §T22100, AND ST24080

This AGREEMENT, including Attachment A through Attachment E, between the City of Broken
Arrow (OWNER) and Marquardt Engineering, PLLC, (CONSULTANT);

WITNESSETH:

WHEREAS, OWNER intends to repair various residential streets within the City of Broken Arrow
{PROJECT) for which, OWNER has requested that CONSULTANT provide certain professional
services as required and,

WHEREAS, CONSULTANT is qualified and capable to provide the professional services required:

NOW, therefore, in consideration of the promises contained in this AGREEMENT, OWNER and
CONSULTANT agree as follows:

ARTICLE 1 - EFFECTIVE DATE
This AGREEMENT shall be effective upon signature of both pariies.

ARTICLE 2 - GOVERNING LAW
This AGREEMENT shall be governed by the laws of the State of Oklahoma and venue for any
action concerning this Agreement shall be in the District Court of Tulsa County, Oklahoma.

ARTICLE 3 - SERVICES TO BE PERFORMED BY CONSULTANT

CONSULTANT shall perform the SERVICES described in Attachment A, Scope of Services.  If
construction phase seivices are included, the CONSULTANT shall be the OWNER'S
representative to obiserve, record and report with respect to all services that are required or
authorized by the construction documents.

ARTICLE 4 ~ ORGANIZATION OF SUBMITAL DOCUMENTS
GONSULTANT shall prepare the documents as described in Aftachment B as part of this
Agreement. ‘

ARTICLE 5 ~ COMPENSATION
OWRNER shall pay CONSULTANT in accordance with Attachment C, Compensation and
Additional Services.

ARTICLE § - OWNER'S RESPONSIBILITIES
OWNER shall be responsible for all matters described in Attachment D, OWNER'S
Responsibilitiss and Special Conditions.

(REMAINDER OF PAGE INTENTIONALLY BLANK)
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ARTICLE 7 - STANDARD OF CARE

CONSULTANT shall perform the SERVICES undertaken in a manner consistent with the
prevailing accepted standard for similar services with respect to projects of comparable function
and complexity, and with the applicable state laws, as well as the spacific codes, regulations,
design criteria and construction specifications- adopted by the OWNER and other governing
policies published and generally considered authoritative by CONSULTANT'S profession that are
in effect at the time of performance of these SERVICES. CONSULTANT is obligated to perform
professional services in accordance with the feregoing standard with respect to the laws, codes,
regulations, design criteria and construction specifications that are applicable pursuant to this
AGREEMENT.

ARTICLE 8 - LIABILITY

8.1 General. Having considered the potential liabilities that may exist during the performance
of these SERVICES, the benefits of the PROJECT, and CONSULTANT'S fee for the SERVICES;
and in consideration of the promises contained in this AGREEMENT, OWNER and
CONSULTAN]‘\agree fo allocate and limit such liabilities in accordance with Article 10,

8.2  Indemnification. CONSULTANT agrees to defend, indemnify, and hold harmless
OWNER, and its agents and employees, from and against legal liability for all ctaims, losses,
damages, and expenses to the extent such claims, losses, damages, or expenses are caused by
the negligent or intentional wrongful acts, errors, or omissions of CONSULTANT, its agents or
employees. In the event claims, losses, damages, or expenses are caused by the joint or
concurrent negligence of OWNER and CONSULTANT, or their agents or employees, then they,
along with OWNER's cost of defense, shall be borne by each party in proportion to each entity's
own hegligence.

8.3  Consequential Damages. OWNER shall not be liable to CONSULTANT for any special,
indirect, or consequential damages resulting in any way from the performance of the SERVICES
such as, but not limited to, loss of use, loss of revenue, or loss of anticipated profits.

84  Survival. Upon cbmpletion of all SERVICES, obtigations, and duties provided for in this
AGREEMENT, or if this AGREEMENT is terminated for any reason, the terms and conditions of
this Arlicle 8 shall survive.

- ARTICLE 9 - INSURANCE
During the performance of the SERVICES under this AGREEMENT, CONSULTANT shall
muaintain the following insurance:

(1)  General Liability Insurance, with a combined single limit of $1,000,000 for each
occurrence and $1,000,000 in the aggregate;

(2) Automobile Liabiity Insurance, with a combined single limit of not less than
$1,000,000 for each person, not less than $4,000,000 for each accident and not
less than $1,000,000 for property damage; and

(3 Professional Liability Insurance, with a limit of $1,000,000 annual aggregate.

CONSULTANT shall furnish OWNER certificates of insurance, which ghall include a provision
that such insurance shall not be canceled without at least thirty (30) days written notice to
OWNER. All PROJECT sub-consultants shall be requirad to name OWNER as an Additional
Insured and certificate holder on their certificates of insurance for the PROJECT, and shall be
required to indemnify OWNER and CONSULTANT to the same extent. CONSULTANT shall be
held responsible to submit certificates of insurance for sub-consultants to OWNER prior to the
sup-consultant's release to commence work, '

{(REMAINDER OF PAGE INTENTIONALLY BLANK)
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ARTICLE 10 - LIMITATIONS OF RESPONSIBILITY

CONSULTANT shall not be responsible for: (1) construction means, methods, techniques,
sequences, procedures, or safety precautions and programs in connection with the construction
of the FROJECT; or (2) procuring permits, certificates, and ficenses required for any construction
unless such responsibiliies are specifically assigned to CONSULTANT in Aitachment A, Scope
of Services,

ARTICLE 11 - LIMITATIONS OF RESPONSIBILITIES FOR ACTS OF OTHERS
CONSULTANT shall not at any time supervise, direct, control or have authority over any work
performed by any employee, contracior or other agent of OWNER, CONSULTANT shall not be
responsible for the acts or omissions of any employee, contractor or other agent associated with
the PROJECT except for its own employees, subcontractors and other agents,

ARTICLE 42 - OPINIONS OF COST AND SCHEDULE

Since CONSULTANT has no condrol over the cost of labor, materials, or equipment furnished by
others, or over the resources provided by others to meet PROJECT schedules, CONSULTANT'S
apinion of probable costs and of PROJECT schedules shall be made on the basis of experience
and gualifications as a professional. CONSULTANT does not guarantee that proposals, bids, or
actual PROJECT costs will conform to OWNER'S cost estimates or that actual schedules will
conform to OWNER'S projected schedules,

ARTICLE 13 - REUSE OF DOCUMENTS

All documents, including, but not limited to, drawings, specifications, and details, reports, etc.
prepared by CONSULTANT pursuant to this AGREEMENT are instrumenits of service in respect
to the PROJEGT. They are not intended or represented to be suifable for reuse by OWNER or
others on extensions of the PROJECT or on any other project. Any reuse or adaptation without
prior written verification by the CONSULTANT for the specific purpose intended will be at
OWNER'S sole risk and without liability or legal exposure to the CONSULTANT. OWNER shall
defend, indemnify, and hold harmless the CONSULTANT against all claims, losses, damages,
injuries, and expenses, including altomey’s fees, arising out of or resulting from such reuse to the
extent allowed by law. :

ARTICLE 14 - OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

Except as othetwise provided herein, engineering documents, drawings, and specifications
prepared by CONSULTANT as part of the SERVICES shall bacome the property of OWNER,
CONSULTANT shall retain its rights in its standard drawing details, specifications, data bases,
computer software, and other proprietary property. Rights to intellectual property developed,
utilized, or modified in the performance of the SERVICES shall remain the property of
CONSULTANT, but shall be provided to the OWNER, at no additionat expense to the OQWNER.

ARTICLE 15 - TERMINATICN

This AGREEMENT may be terminated by either party upon writlen notice in the event of
substantial failure by the either party to perform in accordance with the terms of this
AGREEMENT. The non-performing party shall have fifteen {15} calendar days from the date of
the termination notice te cure or to submit a plan for cure acceptable to the other party,

OWNER may suspend performance of this AGREEMENT for OWNER'S convenience upon
written notice to CONSULTANT. Upon restart, an equitable adjustment may be made to
CONSULTANT'S compensation, if the peried of suspension has created an economic hardship
far the CONSULTANT.

ARTICLE 16 - DELAY IN PERFORMANCE

Neither OWNER nor CONSULTANT shall be considered in default of this AGREEMENT for
delays in performance caused by circumstances beyond the reasonable control of the non-
performing party. For purposes of this AGREEMENT, such circumsiances include, but are not
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limited to, abnormal weather conditions such as floods, eathquakes, fire: civil distutbances such
as war, riots, or other civil epidemic; power outages, strikes, lockouts, work slowdowns, or other
labor disturbances; sabotage, judicial restraint, and inability to procure permits, licenses, or
authorizations from any local, state, or federal agency for any of the supplies, materials, accesses,
or sefvices required to be provided by either OWNER or GONSULTANT under this AGREEMENT.

Should such circumstances occur, the non-performing party shall, within a reasonable time of
being prevented from performing, give written notice to the other party describing the
circumstances preventing continued performance and the efforts being made to resume
performance of this AGREEMENT,

ARTICLE 17 - WAIVER

A waiver by either OWNER or CONSULTANT of any breach of this AGREEMENT shall be in
writing. Such a waiver shall not affect the waiving party's rights with respect to any other or further
breach.

ARTICLE 18 - SEVERABILITY

The invalidity, illegality, or unenforceability of any provision of this AGREEMENT or the
occurrence of any event rendering any portion or provision of this AGREEMENT void shall in no
way affect the validity or enforceability of any other portion or provision of this AGREEMENT. Any
void provision shall be deemed severed from this AGREEMENT, and the balance of this
AGREEMENT shall be construed and enforced as if this AGREEMENT did not contain the
particular portion or provision held to be void. The parfies further agree to amend this
AGREEMENT to replace any stricken provision with a valid provision that comes as close as
possible to the intent of the stricken provision. The provisions of this Article shall not prevent this
entire AGREEMENT from being void should a provision which is of the essence of this
AGREEMENT be determined void.

ARTICLE 19 - INTEGRATION

This AGREEMENT represents the entire and integrated AGREEMENT between OWNER and
CONSULTANT. It supersedes all prior and contemporaneous communications, representations,
and agreemenis, whether oral or written, relating to the subject matter of this AGREEMENT.

ARTICLE 20 - SUCCESSORS AND ASSIGNS
To the extent permitted by Article 22, OWNER and CONSULTANT each binds itself and its
successors and assigns to the other party to this AGREEMENT.

ARTICLE 21 - ASSIGNMENT

Neither OWNER nor CONSULTANT shall assign its duties under this AGREEMENT without the
prior written consent of the other party. Unless otherwise stated in the written consent to an
assignment, no assighment will release or discharge the assignor from any obligation under this
AGREEMENT. Nothing contained in this Article shall prevent CONSULTANT from employing
independent sub-consultants, associates, and sub-contractors to assist in the performance of the
SERVIGES. However, third party entities must comply with Article 9.

ARTICLE 22 - THIRD PARTY RIGHTS
Nothing in this AGREEMENT shall be construed to give any rights or benefits to anyone other
than OWNER and CONSULTANT.

ARTICLE 23 - COMPLETION
CONSULTANT shall complete the services within the time frame outlined on Attachment F,
Schedule, subject to conditions which are beyond the control of the CONSULTANT.

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK)
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ARTICLE 24 - IMMIGRATION COMPLIANCE
241  CONSULTANT shail demonstrate that ha:

24.1.1 Has complied, and shall at all fimes during the term of this Contract, comply in all respects
with all immigration-related laws, siatutes, ordinances and regulations including without
limitation, the Immigration and Nationality Act, as amended, the Immigration Reform and
Control Act of 1986, as amended, and the Oklahoma Taxpayer and Citizen Protection Act
of 2007 (Oklahoma HB 1804) and any successor laws, ordinances or regulations
{collectively, the Immigration Laws"); and

24.1.2 Has properly maintained, and shall at all times during the term of this Contract, maintain
any and all employee records required by the U.S. Department of Homeland Security
(*DHS8"), including, without limitation, properly completed and maintained Form 1-9s for
each of the Consultants employees; and

24.1.3 Has verified the employment eligibility for ali employees hired on or after July 1, 2008
through DHS’s E-Verify system, and shall at all times continus to verify the employment
eligibility of all employees hired during the term of this Contract; and

24.1.4 Has required, and will at all times during the term of this Contract, require any sub-
contractor utilized, hired or sub-contracted for by Consultant for the completion or
undertaking of any duties, lasks or responsibilities under this Contract, to comply with the
requirements and obligations imposed by the Immigration Laws and set forth in
Paragraphs 24.1.1, 24.1.2, and 24.1.3, above, with regards to each of the sub-contractor's
employees.

24.2  CONSULTANT will indemnify, defend and hold harmless OWNER against any loss, cost,
liabllity, expense (including, without limitation, costs and expenses of litigation and reasonable
attorney’s fees) demands, claims, actions, causes of action, liabilities, suits, damages, including
special and consequential damages that arise from or in connection with, directly or indirectly,
CONSULTANT'S failure, deliberate or negligent, to fulfill its obligations and representations
regarding verifying the employment eligibility of its employees and the employees of any
subcontractor utilized by CONSULTANT as set forth more fully in Paragraph 24.1 above,

ARTICLE 25 - COMMUNICATIONS
Any communication required by this AGREEMENT shall be made in writing to the address
specifiad below:

OWNER: Gity of Broken Arrow
485 N. Poplar Avenue
Broken Arrow, OK 74012
Contact: Mr. Zachary Smith, P.E., 8.E.
Transportation Bivision Manager

CONSULTANT: Marquardt Engineering, PLLC
7020 8. Yale Ave., Suite 225
Tulsa, OK 74136
(918) 704-8781

Contact Name: Keith M. Marquardt, P.E.
Managing Member

Nothing contained in this Arlicle shall be conhstrued to restrict the transmission of routine
communications between representatives of OWNER and CONSULTANT.
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ARTICLE 28 — ELECTRONIC SIGNATURES

The Parties agree this transaction may be complsted by electronic means and an electronic
signature on this AGREEMENT will be given the same legal effect as a handwritten signature and
cannot be deniad enforceability solely because is it in electronic form. If CONSULTANT signs
this AGREEMENT electronically and/or submits documents electronically, CONSULTANT agrees
to comply with OWNER’S requirements for submission of electronically signed andfor submitted
documerits,

REMAINDER OF PAGE INTENTIONALLY BLANK
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IN WITNESS WHEREOF, the City Manager of the City of Broken Arrow, Oklahoma has hereunto
set his hand, for and on behalf of the City of Broken Arrow and the CONSULTANT has signed, or

caused his name to be signed, and seal affixed by proper authority, the day and year first abéve
written and these presents have been executed in triplicate counterparts.

OWNER:

City of Broken Arrow, a Municipal Corporation

By:
Michael L. Spurgeon, City Manager
Date:
Attest:
City Clerk [Seal]
Date:

Approved as to form:

Cralam Parker

Assistant City Attorney

State of 0‘4’//%9'@ )

County of _Tvts# )

CONSULTANT:

Marquardt EngiW PLLC
By: /Z — _j;
Keith M. M?;!ardt, PE;
Managing Member
Date: 4 //é / Z
&

(CORPORATE SEAL, IF APPLICABLE)

“ﬁ“\uu iy, ,,’I'
i,

CRpyis

\\
l\\“\\
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r,'"

VERIFICATION

Before me, a Notary Public, on this /’ -ﬁz’ day of Novens hera—
appeared _Keith M. Marquardt

, 2023, personally
, known to be to be the Managing Member of Marquardt
Engineering, PLLC, and to be the identical person who executed the within and foregoing
instrument, and acknowledged to me that he/she executed the same as his/her free and voluntary
act and deed for the uses and purposes therein set forth.

My Commission Expires:
f 202 &

i 1‘.?2& i
C‘%’/ P72 zeod/ i RS

Nota _Buiagr@
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ATTACHMENT A
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
~ BETWEEMN
CITY OF BROKEN ARROW
AND :
MARQUARDT ENGINEERING, PLLC
FOR
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECTS 872005, 5T22100, AND ST24080

SCOPE OF SERVICES
The following scope of services shall be made a part of the AGREEMENT dated the day of
' 2023,
1.0 PROJECT UNDERSTAND&NG y

- 14 CONSULTANT understands that the OWNER has retained their professional
services in order to prepare Construction Documents for repairs to various
residential streets within the. City of Broken Amow. Work shall consist of the
following: preparation of AutoCAD base map/drawing from aerial imagery and
linework; identification of all elements (i.e. concrete pavement panels, curb, curb
and gutter, sidewalk, curb ramps, inlets, and adjusting manholes and valve boxes
to grade) requiring replacement andfor rehabllitation; and preparation of
construction documents. The construction documents shall consist of the
folloewing: tile sheet, paving repair plan sheets; pay item and general notes;
standard details and standard drawings associated with the project specifics
{provided by the OWNER); and special construction specifications, if needed,

20 PROJECT SCOPE

2.1 The project consists of repairs to the residential streets within the Oak Creek South
(Project Na. ST2005}, Wedgewood (Project No. ST22100), and Ridgeway Heights
3" Addition (Project No. ST24080) subdivisions, in accordance with all cutrent City
of Broken Arrow specifications and MUTCD requirements.

211 The CONSULTANT shall provide a base map drawing, in AutoCAD
(version 2020 or newer), on which to show the work that will be necessary,
consisting of the following:

2.1.1.1 Prepare an AutoCAD base map/drawing from aerial
imagery for use in plan preparation.

2112 Generate and display edge of pavement lines, back-of-curb
and face-of-curb lines, concrete panel joints, sidewalk and
ramps right-of-way and lot lines, driveway linework (where
applicable} and street addresses from aerial imagery,

21.2 The CONSULTANT shall provide construction documents, congisting of
the following:

2.1.21 Identification and quantification of all elements (concrete
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2.1.2.2

3.0 SCOPE OF SERVICES

pavement panels, curb, curb and gutter, driveways,
sidewalk, curb ramps, Inlets, and adjusting manholes and
valve boxes to grade) requiring replacement and/or
rehabilitation. Sidewalk replacement shall be determined by
visual inspection for obvious. ADA non-compliance issues
(i.e. slopes shall not be measuwred for compliance). Curb
ramps shall be added in locations where sidewalk exjsts.

Preparation of construction plans and development of an
engineer's estimate of consiruction cost for bidding
purposes along with an Excel spreadsheet for the OWNER
to utilize in preparation of the Bidding Documents,

3.1  ADMINISTRATIVE/MANAGERIAL DUTIES: CONSULTANT shall be responsible
. to perform the following tasks threughout the course of the PROJECT:

3.1.1  Document meetings, conferences, coordination, phone conversations, eic.
and send documentation to OWNER within three (3) calendar days, as

requested.

3.1.2 Meet with the OWNER in a Pre-Design Conference in order 1o determine
dasign criteria, requirements and codes and other critical design features
of the Project such as project schedule and milestone daies.

3.1.3 Provide OWNER with a list of all proposed sub-consultants and tasks sub-
consultants are responsible to perform.

3.1.4  Meet with the OWNER to discuss review comments for the Preliminary
Phase of the project, and incorporate appropriate comments into the
following phase.

32 GCONSTRUCTION DOCUMENTS PHASE: Upon receiving the written Notice to
Proceed, the CONSULTANT shall perform the following tasks in accordance with
the schedule provided in Aitachment E:

3.2.1 PRELIMINARY PLANS:

3.2.1.1

3.2.1.2

TAEngineeringAGREEMENTATTACHMENT A ~ REV O

Perform virtual office investigation foliowed by a field
investigation to verify, identify, delineate and quantify all
elements {i.e. concrete pavement panels, curb, curb and
gutter, sidewalk, curb ramps, inlets, and adjusting manholes
and valve boxes to grade) perceived by the CONSULTANT
to require replacement and/or rehabilitation,

Prepare preliminary drawings for all proposed conistruction
plan sets.

e Tille Sheet

Typical Section(s)

Pay items and Notes Sheet

Sheet Key Map

Stormwater Poliution Prevention Plan

Paving Repair Plan Sheets (delineating, and
quantifying, elements requiring replacement and/or
rehabilitation)

¥ & & & 9
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3.2.1.3

3214

3.2.1.5

s  Miscellaneous Details

Submit a half-size (117 x 17”) PDF of all sets of preliminary
plans for review by the OWNER

Submit an Engineer's Estimate of construction cost in PDF
format for all sets of plans.

Attend mesting to review preliminary plans. it is understood
that only (1) plan review meeting shall be conducted for tha
project.

3.2.2 FINAL PLANS:

3.2.2.1

3.22.2

3223

Incorporate preliminary plan review comments and finalize
all necessary design functions required to complete the final
design phase of the project.

Prepare bid document quantities, in Excel format, in units
compatible with OWNER requirements,

For all plan sets, submit one (1) signedfsealed unbound set
of half-size (11" x 17"} drawings on bond paper, a PDF copy
of the plans, and one (1) set of final drawings on electronic
media (AwtoCAD 2020 or newer), one (1) set of special
construction specifications, if needed, in PDF format, and
the final Engineer's Estimate of construction cost in PDF
format.

3.3  ASSISTANCE DURING BIDDING PHASE: Upon receiving the written Notice to
Proceed, the CONSULTANT shall perform the following tasks in accardance with
the schedule provided in Attachment E:

3.3.1 Assist OWNER in answering technical questions, preparing addenda and
addenda plan sheets, as required.

34  CONSTRUCTION ASSISTANCE PHASE: This phase is considered an
additional service not included in the Scope of Services and will be
negotiated with the CONSULTANT upon the request of the OWNER.

[The remainder of this page intentionally left blank]
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ATTACHMENT B
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND
MARQUARDT ENGINEERING, PLLC

FOR

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECTS ST2005, 5T22100, AND ST24080

ORGANIZATION OF SUBMITTAL DOCUMENTS

The CONSULTANT shall prepare the following documents as described as a part of the
AGREEMENT dated the clay of 2023.

1.0 CONSTRUCTION PLANS: The CONSULTANT shall submit in-full, in accordance
with this AGREEMENT, the following plan sheets for both plan sets:

Title Sheet

Typical Section(s)

Pay Iltems and Notes Sheet
Stormwater Pollution Prevention Plan
Paving Repair Plan Sheets
Miscellaneous Details

el wd i =S
(> BTG G NS I N QEVEN

20 SPECIAL CONSTRUCTION SPECIFICATIONS: The CONSULTANT shall
submit in-full, in accordance with this AGREEMENT, special construction
specifications, if needed.

[The remainder of this page intentionally left blank]
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ATTACHMENT C
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND
MARQUARDT ENGINEERING, PLLC

FOR

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECTS ST2005, 8722100, AND ST24080

COMPENSATION AND ADDITIONAL SERVICES

The following compensation and hourly rates shall apply as described in Attachment C
and shall be made a part of the AGREEMENT dated the day of
2023.

1.0 BASIC COMPENSATION

The basic compensation for the Professional Consultant to perform all duties and
responsibilities associated with the Scope of Services as described in Attachment
A shall be in accordance with the following payment breakdown:

1.1 Construction Documents Phase Payment: The OWNER shall pay the
CONSULTANT a lump sum amount of $142,500.00 for the completion of
the Consiruction Documents Phase. This amount includes all labor,
material, overhead and profit associated with the Scope of Services.

1.2 Assistance During Bidding Phase Payment: The OWNER shall pay the
CONSULTANT an hourly not-to-exceed amount of $2,5600.00 (based upon
rates provided in Section 2.0). This amount includes all labor, material,
overhead and profit associated with the Scope of Services.

2.0 ADDITIONAL SERVICES BASED ON TIME

The hourly rates set forth below include all salaries, benefits, overhead and other
indirect costs including federal, state, and local taxes, plus profit and effective
through June 30, 2024

Analyst $150 - $230
Professional $200 - $275
Senior Professional | $240 - $330
Senior Professional il $295 - $350
Senior Technical Support $150 - $260
Support Staff $105 - $135
Technical Support $95 - $140

[The remainder of this page intentionally left blank]

TAEnglreerinp\AGREEMENTWT TAGHMENT ¢ — REV 0 Page C-1



3.0

4.0

5.0

6.0

REPRODUCTION

All charges for reproduction shall be included in Basic Compensation Fee of the
Professional Consultant. No separate payment will be made for these expenses.

MILEAGE

All direct costs shall be included in the Basic Compensation of the Professional
Consultant. No separate payment will be made for these expenses.

DIRECT COSTS

All direct costs shall be included in the Basic Compenszation of the Professional
Consultant. No separate payment will be made for these expenses,

ADJUSTMENT CLAUSE

The rates and costs described in this AGREEMENT shall not be revised annually,
unless mutually agreed upon by both parties.

[The remainder of this page intentionally left blank]
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ATTACHMENT D
TO

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES

BETWEEN
CITY OF BROKEN ARROW
- AND
MARQUARDT ENGINEERING, PLLC
FOR

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT

PROJECTS 8T2005, $T22100, AND ST24080
OWNER’S RESPONSIBILITRES AND SPECIAL CONDITIONS

The following list of special OWNER'S responsibilities and contract special conditions shall be
made a part of this AGREEMENT dated the day of 2023,

1.0 OWNER'S RESPONSIBILITIES

1.1

1.2

1.3

1.4

1.5

1.6

OWNER shall furnish to CONSULTANT all available information pertinent to the
PROJECT including previous reports and any other data relative to design and
construction of the PROJECT:

OWNER shall furnish to CONSULTANT all public utility information available
relative to the design and construction of the PROJECT. Consultant topographical
survay shall locate all utilities above and below ground for exact location:

OWNER shall furnish to CONSULTANT list of codes adopted by the municipality
as well as subdivision regulations, design criteria and construction standards and

_specifications that may be pertinent to the design and construction of the
PROJECT;

'OWNER shali be responsible for reproduction costs associated with the bidding of
the final approved construction documents required for the construction of this
PROJECT;

OWNER shall be responsible for all land/easement acquisition costs and filing of
the required legal documents, if necessary; and

OWNER shall examine all studies, reports, sketches, estimates, specifications,
plan drawings, proposals, and other documents presented by the CONSULTANT
and render in writing decisions pertaining therato within a reasonable time so as
not fo delay the SERVICES of the CONSULTANT.

2.0 SPECIAL GONDITIONS

2.1

None
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ATTACHMENT E
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CiTY OF BROKEN ARROW
AND
MARQUARDT ENGINEERING, PLLC
FOR
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECTS 8T2005, ST22100, AND ST24080

PROJECT SCHEDULE

The following schedule shall be made a part of the AGREEMENT dated the day of
2023.

1.0 CONSTRUCTION DOCUMENTS PHASE:

Notice to Proceed:
Preparation of Preliminary Plans: 106 calendar days
Owner Review: 14 calendar days

Preparation of Final Plans (signed/sealed): 30 calendar days
Total: 150 calendar days

[FPL N, N . Y
b=

2.0 ASSISTANCE DURING BIDDING PHASE:
2.1 Answer technical questions and prepare addenda: To be determined

[The remainder of this page intentionally left blank]
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