AGREEMENT SUMMARY
CITY OF BROKEN ARROW
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROFESSIONAL CONSULTANT AGREEMENT
PROJECT NO. ST25110

1.0 Professional Consulting Firm:

1.1 Name: Burns & McDonnell Engineering Company, Inc.
1.2 Telephone No.: 479-725-5460
1.3 Address: 701 N Broadway Ave, Suite 300

Oklahoma City, OK 73102

2.0 Project Name/Location: Residential Streets Concrete Panel Replacement, Broken Arrow,
OK

3.0 Statement of Purpose: n CONSULTANT understands that the OWNER has retained their
professional services in order to prepare Construction Documents for construction of Residential
Streets Concrete Panel Replacement in Broken Arrow, OK, at the specified locations within this
agreement. These documents shall include, but not be limited to, the following: provide the bid
document quantities; construction plans detailing the intent of the project; standard details and
standard drawings associated with the project specifics; construction specifications; general
conditions, and special conditions.

4.0 Agreement Summary:

41 Agreement Amount:
Construction Document Phase $ 38,000.00
Assistance During Bidding Phase $ 2,226.00

Construction Services Phase $ 6,440.00
Record Drawings $ 2,081.00
TOTAL AGREEMENT AMOUNT  $48,747.00
4.2 Agreement Time: 104 calendar days
4.3 Estimated Construction Cost: $401,253.00
5.0 Agreement Approved by the Owner on: 2026
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AGREEMENT
FOR
PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND
BURNS & MCDONNELL ENGINEERING COMPANY, INC.
FOR
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECT ST25110

This AGREEMENT, including Attachment A through Attachment E, between the City of Broken
Arrow (OWNER) and Burns & McDonnell Engineering Company, Inc. (CONSULTANT);

WITNESSETH:

WHEREAS, OWNER intends to repair various residential streets within the City of Broken Arrow
(PROJECT) for which, OWNER has requested that CONSULTANT provide certain professional
services as required and,

WHEREAS, CONSULTANT is qualified and capable to provide the professional services required;

NOW, therefore, in consideration of the promises contained in this AGREEMENT, OWNER and
CONSULTANT agree as follows:

ARTICLE 1 - EFFECTIVE DATE
This AGREEMENT shall be effective upon signature of both parties.

ARTICLE 2 - GOVERNING LAW
This AGREEMENT shall be governed by the laws of the State of Oklahoma and venue for any
action concerning this Agreement shall be in the District Court of Tulsa County, Oklahoma.

ARTICLE 3 - SERVICES TO BE PERFORMED BY CONSULTANT

CONSULTANT shall perform the SERVICES described in Attachment A, Scope of Services. If
construction phase services are included, the CONSULTANT shall be the OWNER'S
representative to observe, record and report with respect to all services that are required or
authorized by the construction documents.

ARTICLE 4 — ORGANIZATION OF SUBMITTAL DOCUMENTS
CONSULTANT shall prepare the documents as described in Attachment B as part of this
Agreement.

ARTICLE 5 - COMPENSATION
OWNER shall pay CONSULTANT in accordance with Attachment C, Compensation and
Additional Services.

ARTICLE 6 - OWNER'S RESPONSIBILITIES
OWNER shall be responsible for all matters described in Attachment D, OWNER'S
Responsibilities and Special Conditions.

(REMAINDER OF PAGE INTENTIONALLY BLANK)
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ARTICLE 7 - STANDARD OF CARE

CONSULTANT shall perform the SERVICES undertaken in a manner consistent with the
prevailing accepted standard for similar services with respect to projects of comparable function
and complexity, and with the applicable state laws, as well as the specific codes, regulations,
design criteria and construction specifications adopted by the OWNER and other governing
policies published and generally considered authoritative by CONSULTANT’S profession that are
in effect at the time of performance of these SERVICES. CONSULTANT is obligated to perform
professional services in accordance with the foregoing standard with respect to the laws, codes,
regulations, design criteria and construction specifications that are applicable pursuant to this
AGREEMENT.

ARTICLE 8 - LIABILITY

8.1 General. Having considered the potential liabilities that may exist during the performance
of these SERVICES, the benefits of the PROJECT, and CONSULTANT'S fee for the SERVICES;
and in consideration of the promises contained in this AGREEMENT, OWNER and
CONSULTANT agree to allocate and limit such liabilities in accordance with Article 10.

8.2 Indemnification. CONSULTANT agrees to defend, indemnify, and hold harmless
OWNER, and its agents and employees, from and against legal liability for all claims, losses,
damages, and expenses to the extent such claims, losses, damages, or expenses are caused by
the negligent or intentional wrongful acts, errors, or omissions of CONSULTANT, its agents or
employees. In the event claims, losses, damages, or expenses are caused by the joint or
concurrent negligence of OWNER and CONSULTANT, or their agents or employees, then they,
along with OWNER’s cost of defense, shall be borne by each party in proportion to each entity’s
own negligence.

8.3 Consequential Damages. OWNER shall not be liable to CONSULTANT for any special,
indirect, or consequential damages resulting in any way from the performance of the SERVICES
such as, but not limited to, loss of use, loss of revenue, or loss of anticipated profits.

8.4 Survival. Upon completion of all SERVICES, obligations, and duties provided for in this
AGREEMENT, or if this AGREEMENT is terminated for any reason, the terms and conditions of
this Article 8 shall survive.

ARTICLE 9 - INSURANCE
During the performance of the SERVICES under this AGREEMENT, CONSULTANT shall
maintain the following insurance:

(1) General Liability Insurance, with a combined single limit of $1,000,000 for each
occurrence and $1,000,000 in the aggregate;

(2) Automobile Liability Insurance, with a combined single limit of not less than
$1,000,000 for each person, not less than $1,000,000 for each accident and not
less than $1,000,000 for property damage; and

(3) Professional Liability Insurance, with a limit of $1,000,000 annual aggregate.

CONSULTANT shall furnish OWNER certificates of insurance, which shall include a provision
that such insurance shall not be canceled without at least thirty (30) days written notice to
OWNER. All PROJECT sub-consultants shall be required to name OWNER as an Additional
Insured and certificate holder on their certificates of insurance for the PROJECT, and shall be
required to indemnify OWNER and CONSULTANT to the same extent. CONSULTANT shall be
held responsible to submit certificates of insurance for sub-consultants to OWNER prior to the
sub-consultant’s release to commence work.

(REMAINDER OF PAGE INTENTIONALLY BLANK)
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ARTICLE 10 - LIMITATIONS OF RESPONSIBILITY

CONSULTANT shall not be responsible for: (1) construction means, methods, techniques,
sequences, procedures, or safety precautions and programs in connection with the construction
of the PROJECT; or (2) procuring permits, certificates, and licenses required for any construction
unless such responsibilities are specifically assigned to CONSULTANT in Attachment A, Scope
of Services.

ARTICLE 11 - LIMITATIONS OF RESPONSIBILITIES FOR ACTS OF OTHERS
CONSULTANT shall not at any time supervise, direct, control or have authority over any work
performed by any employee, contractor or other agent of OWNER. CONSULTANT shall not be
responsible for the acts or omissions of any employee, contractor or other agent associated with
the PROJECT except for its own employees, subcontractors and other agents.

ARTICLE 12 - OPINIONS OF COST AND SCHEDULE

Since CONSULTANT has no control over the cost of labor, materials, or equipment furnished by
others, or over the resources provided by others to meet PROJECT schedules, CONSULTANT’S
opinion of probable costs and of PROJECT schedules shall be made on the basis of experience
and qualifications as a professional. CONSULTANT does not guarantee that proposals, bids, or
actual PROJECT costs will conform to OWNER'S cost estimates or that actual schedules will
conform to OWNER'S projected schedules.

ARTICLE 13 - REUSE OF DOCUMENTS

All documents, including, but not limited to, drawings, specifications, and details, reports, etc.
prepared by CONSULTANT pursuant to this AGREEMENT are instruments of service in respect
to the PROJECT. They are not intended or represented to be suitable for reuse by OWNER or
others on extensions of the PROJECT or on any other project. Any reuse or adaptation without
prior written verification by the CONSULTANT for the specific purpose intended will be at
OWNER'S sole risk and without liability or legal exposure to the CONSULTANT. OWNER shall
defend, indemnify, and hold harmless the CONSULTANT against all claims, losses, damages,
injuries, and expenses, including attorney’s fees, arising out of or resulting from such reuse to the
extent allowed by law.

ARTICLE 14 - OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

Except as otherwise provided herein, engineering documents, drawings, and specifications
prepared by CONSULTANT as part of the SERVICES shall become the property of OWNER.
CONSULTANT shall retain its rights in its standard drawing details, specifications, data bases,
computer software, and other proprietary property. Rights to intellectual property developed,
utilized, or modified in the performance of the SERVICES shall remain the property of
CONSULTANT, but shall be provided to the OWNER, at no additional expense to the OWNER.

ARTICLE 15 - TERMINATION

This AGREEMENT may be terminated by either party upon written notice in the event of
substantial failure by the either party to perform in accordance with the terms of this
AGREEMENT. The non-performing party shall have fifteen (15) calendar days from the date of
the termination notice to cure or to submit a plan for cure acceptable to the other party.

OWNER may suspend performance of this AGREEMENT for OWNER'S convenience upon
written notice to CONSULTANT. Upon restart, an equitable adjustment may be made to
CONSULTANT'S compensation, if the period of suspension has created an economic hardship
for the CONSULTANT.

ARTICLE 16 - DELAY IN PERFORMANCE

Neither OWNER nor CONSULTANT shall be considered in default of this AGREEMENT for
delays in performance caused by circumstances beyond the reasonable control of the non-
performing party. For purposes of this AGREEMENT, such circumstances include, but are not
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limited to, abnormal weather conditions such as floods, earthquakes, fire; civil disturbances such
as war, riots, or other civil epidemic; power outages, strikes, lockouts, work slowdowns, or other
labor disturbances; sabotage; judicial restraint, and inability to procure permits, licenses, or
authorizations from any local, state, or federal agency for any of the supplies, materials, accesses,
or services required to be provided by either OWNER or CONSULTANT under this AGREEMENT.

Should such circumstances occur, the non-performing party shall, within a reasonable time of
being prevented from performing, give written notice to the other party describing the
circumstances preventing continued performance and the efforts being made to resume
performance of this AGREEMENT.

ARTICLE 17 - WAIVER

A waiver by either OWNER or CONSULTANT of any breach of this AGREEMENT shall be in
writing. Such a waiver shall not affect the waiving party's rights with respect to any other or further
breach.

ARTICLE 18 - SEVERABILITY

The invalidity, illegality, or unenforceability of any provision of this AGREEMENT or the
occurrence of any event rendering any portion or provision of this AGREEMENT void shall in no
way affect the validity or enforceability of any other portion or provision of this AGREEMENT. Any
void provision shall be deemed severed from this AGREEMENT, and the balance of this
AGREEMENT shall be construed and enforced as if this AGREEMENT did not contain the
particular portion or provision held to be void. The parties further agree to amend this
AGREEMENT to replace any stricken provision with a valid provision that comes as close as
possible to the intent of the stricken provision. The provisions of this Article shall not prevent this
entire AGREEMENT from being void should a provision which is of the essence of this
AGREEMENT be determined void.

ARTICLE 19 - INTEGRATION

This AGREEMENT represents the entire and integrated AGREEMENT between OWNER and
CONSULTANT. It supersedes all prior and contemporaneous communications, representations,
and agreements, whether oral or written, relating to the subject matter of this AGREEMENT.

ARTICLE 20 - SUCCESSORS AND ASSIGNS
To the extent permitted by Article 22, OWNER and CONSULTANT each binds itself and its
successors and assigns to the other party to this AGREEMENT.

ARTICLE 21 - ASSIGNMENT

Neither OWNER nor CONSULTANT shall assign its duties under this AGREEMENT without the
prior written consent of the other party. Unless otherwise stated in the written consent to an
assignment, no assignment will release or discharge the assignor from any obligation under this
AGREEMENT. Nothing contained in this Article shall prevent CONSULTANT from employing
independent sub-consultants, associates, and sub-contractors to assist in the performance of the
SERVICES. However, third party entities must comply with Article 9.

ARTICLE 22 - THIRD PARTY RIGHTS
Nothing in this AGREEMENT shall be construed to give any rights or benefits to anyone other
than OWNER and CONSULTANT.

ARTICLE 23 - COMPLETION
CONSULTANT shall complete the services within the time frame outlined on Attachment E,
Schedule, subject to conditions which are beyond the control of the CONSULTANT.

(REMAINDER OF PAGE INTENTIONALLY BLANK)
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ARTICLE 24 - IMMIGRATION COMPLIANCE

241

2411

24.1.2

2413

2414

242

CONSULTANT shall demonstrate that he:

Has complied, and shall at all times during the term of this Contract, comply in all respects
with all immigration-related laws, statutes, ordinances and regulations including without
limitation, the Immigration and Nationality Act, as amended, the Immigration Reform and
Control Act of 1986, as amended, and the Oklahoma Taxpayer and Citizen Protection Act
of 2007 (Oklahoma HB 1804) and any successor laws, ordinances or regulations
(collectively, the Immigration Laws”); and

Has properly maintained, and shall at all times during the term of this Contract, maintain
any and all employee records required by the U.S. Department of Homeland Security
(“DHS”), including, without limitation, properly completed and maintained Form 1-9s for
each of the Consultants employees; and

Has verified the employment eligibility for all employees hired on or after July 1, 2008
through DHS’s E-Verify system, and shall at all times continue to verify the employment
eligibility of all employees hired during the term of this Contract; and

Has required, and will at all times during the term of this Contract, require any sub-
contractor utilized, hired or sub-contracted for by Consultant for the completion or
undertaking of any duties, tasks or responsibilities under this Contract, to comply with the
requirements and obligations imposed by the Immigration Laws and set forth in
Paragraphs 24.1.1, 24.1.2, and 24.1.3, above, with regards to each of the sub-contractor’s
employees.

CONSULTANT will indemnify, defend and hold harmless OWNER against any loss, cost,

liability, expense (including, without limitation, costs and expenses of litigation and reasonable
attorney’s fees) demands, claims, actions, causes of action, liabilities, suits, damages, including
special and consequential damages that arise from or in connection with, directly or indirectly,
CONSULTANT'’S failure, deliberate or negligent, to fulfill its obligations and representations
regarding verifying the employment eligibility of its employees and the employees of any
subcontractor utilized by CONSULTANT as set forth more fully in Paragraph 24.1 above.

ARTICLE 25 - COMMUNICATIONS
Any communication required by this AGREEMENT shall be made in writing to the address
specified below:

OWNER: City of Broken Arrow
485 N. Poplar Avenue
Broken Arrow, OK 74012
Contact: Mr. Travis Small, P.E., CFM
Transportation Division Manager

CONSULTANT: Burns & McDonnell Engineering Company, Inc
701 N Broadway Ave, Suite 300
Oklahoma City, OK 73102
479-725-5460
Contact Name: Mr. Steven Beam, P.E.
Director

Nothing contained in this Article shall be construed to restrict the transmission of routine
communications between representatives of OWNER and CONSULTANT.
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ARTICLE 26 — ELECTRONIC SIGNATURES

The Parties agree this transaction may be completed by electronic means and an electronic
signature on this AGREEMENT will be given the same legal effect as a handwritten signature and
cannot be denied enforceability solely because is it in electronic form. If CONSULTANT signs
this AGREEMENT electronically and/or submits documents electronically, CONSULTANT agrees
to comply with OWNER'’S requirements for submission of electronically signed and/or submitted
documents.

(REMAINDER OF PAGE INTENTIONALLY BLANK)
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IN WITNESS WHEREOF, the City Manager of the City of Broken Arrow, Oklahoma has hereunto
set his hand, for and on behalf of the City of Broken Arrow and the CONSULTANT has signed, or
caused his name to be signed, and seal affixed by proper authority, the day and year first above
written and these presents have been executed in triplicate counterparts.

OWNER: CONSULTANT:
City of Broken Arrow, a Municipal Corporation Burns & McDonnell Engineering Company, Inc.
By: By: &L
Michael L. Spurgeon, City Manager Steven Beam, Director
Date: Date: 4-78- 2

(CORPORATE SEAL, IF APPLICABLE)

Attest: Atte%{%/@
— Karénlg, | aéley, Project)

City Clerk [Seal] Administrator

Date: Date: 4 / a8 / 203 o

Approved as to form:

0. Cralam Parter
Assistant City Attorney
VERIFICATION
State of Arkansas )
) §

County of Washington )

Before me, a Notary Public, on this 98’&\ day of Aoﬁ / , 2026, personally
appeared Steven Beam , known to be to be the Director of Burns & McDonnell

Engineering Company, Inc., and to be the identical person who executed the within and foregoing
instrument, and acknowledged to me that he/she executed the same as his/her free and voluntary
act and deed for the uses and purposes therein set forth.

My Commission Expires:

O8-2[~-202 & -
KAREN LASLEY
) Notary Public-Arkansas -
M[ é% Benton County :
« ) §) MyCommissionExpires08-31-2028
ary/Pulilic , Commission # 12367960
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ATTACHMENT A
TO

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES

BETWEEN
CITY OF BROKEN ARROW
AND
BURNS & MCDONNELL ENGINEERING COMPANY, INC.
FOR

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT

PROJECT ST25110

SCOPE OF SERVICES

The following scope of services shall be made a part of the AGREEMENT dated the day of

2026.

1.0 PROJECT UNDERSTANDING

1.1

CONSULTANT understands that the OWNER has retained their professional
services in order to prepare Construction Documents for repairs to various
residential streets within the City of Broken Arrow. Work shall consist of the
following: preparation of AutoCAD base map/drawing from aerial imagery and
linework; identification of elements (i.e. concrete pavement panels, curb, curb and
gutter, sidewalk, curb ramps, inlets, adjusting manholes and valve boxes to grade,
and joint and crack cleaning and sealing) requiring replacement and/or
rehabilitation; and preparation of construction documents. The construction
documents shall consist of:

o Title
General Notes
Quantities & Pay Items
Sheet Key Map
Stormwater Pollution Prevention Plan
Paving Repair Plan Sheets
Project Sign Detail
Protect-in-Place Detail
Details Sheets

2.0 PROJECT SCOPE

2.1

The project consists of repairs to the residential streets within the Valley Ridge
Rosser Phase 2 subdivision (Project No. ST25110) in accordance with all current
City of Broken Arrow specifications and MUTCD requirements.

2.1.1 The CONSULTANT shall provide a base map drawing, in AutoCAD
(version 2020 or newer), on which to show the work that will be necessary,
consisting of the following:

2.1.1.1 Prepare an AutoCAD base map/drawing from aerial
imagery for use in plan preparation.

21.1.2 Generate and display edge of pavement lines, back-of-curb
and face-of-curb lines, concrete panel joints, sidewalk and
ramps right-of-way and lot lines, driveway linework (where
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3.0

2.1.2

applicable) and street addresses from aerial imagery. These
features will not be of survey grade accuracy and represent
approximate locations and dimensions.

2.1.1.3 The CONSULTANT will incorporate the furnished
information into the base map drawing. The
CONSULANT’s field verification of utility locations shall be
limited to identification of utilities based solely on observable
surface evidence available at the site. A note will be added
in the plan set to state that the CONTRACTOR shall be
responsible for independently verifying the location and
depths of all existing utilities within the project limits. The
note shall further state that if conflicts are found, they must
be immediately brought to the OWNER and Design
Engineer’s attention in writing before proceeding with work.

The CONSULTANT shall provide construction documents, consisting of
the following:

2.1.2.1 Identification and quantification of all elements (concrete
pavement panels, curb, curb and gutter, driveways,
sidewalk, curb ramps, inlets, and adjusting manholes and
valve boxes to grade) requiring replacement and/or
rehabilitation. Sidewalk replacement shall be determined by
visual inspection for obvious ADA non-compliance issues
(i.e. slopes shall not be measured for compliance). Curb
ramps shall be added in locations where sidewalk exists.

21.2.2 Preparation of construction plans and development of an
engineer’s opinion of probable construction cost for bidding
purposes along with an Excel spreadsheet for the OWNER
to utilize in preparation of the Bidding Documents.

SCOPE OF SERVICES

3.1

3.2

ADMINISTRATIVE/MANAGERIAL DUTIES: CONSULTANT shall be responsible
to perform the following tasks throughout the course of the PROJECT:

3.1.1

3.1.2

Document meetings, conferences, coordination, phone conversations, etc.
and send documentation to OWNER within three (3) calendar days, as
requested.

Meet with the OWNER in a Pre-Design Conference in order to determine
design criteria, requirements and codes and other critical design features
of the Project such as project schedule and milestone dates.

Provide OWNER with a list of all proposed sub-consultants and tasks sub-
consultants are responsible to perform.

Meet with the OWNER to discuss review comments for the Preliminary
Phase of the project, and incorporate appropriate comments into the
following phase.

CONSTRUCTION DOCUMENTS PHASE: Upon receiving the written Notice to
Proceed, the CONSULTANT shall perform the following tasks in accordance with
the schedule provided in Attachment E:
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3.2.1 PRELIMINARY PLANS:

3.2.11

3.21.2

3.21.3

3.2.1.4

3.2.1.5

3.2.1.6

3.2.1.7

Perform virtual office investigation followed by a field
investigation to verify, identify, delineate and quantify
elements visible to CONSULTANT during the field
investigation (i.e. concrete pavement panels, curb, curb and
gutter, sidewalk, curb ramps, inlets, and adjusting manholes
and valve boxes to grade) perceived by the CONSULTANT
to require replacement and/or rehabilitation.

CONSULTANT will prepare a list of observed elements
requiring replacement and/or rehabilitation, options for
construction improvements to address those elements, and
approximate costs thereof. This list will be provided to
OWNER for review, discussion, and decision on which
improvements to incorporate into the preliminary drawings.

Prepare preliminary drawings for all proposed construction
plan sets.

Title

General Notes

Quantities & Pay Items

Sheet Key Map

Stormwater Pollution Prevention Plan
Paving Repair Plan Sheets

Project Sign Detail

Protect-in-Place Detail
Miscellaneous Details

Submit a half-size (11" x 17”) PDF of all sets of preliminary
plans for review by the OWNER

Submit an Engineer’'s Opinion of Probable Construction
Costs in PDF format for all sets of plans.

Attend meeting to review preliminary plans. It is understood
that only (1) plan review meeting shall be conducted for the
project.

The CONSULTANT will not be responsible for developing
temporary traffic control plans. Construction notes in the
plan set will state that the CONTRACTOR shall not close
more than half the street at a time. The CONSULTANT will
investigate and advise the OWNER during design if
construction can be accomplished with this requirement.

3.2.2 FINAL PLANS:

3.2.2.1

3.2.2.2
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compatible with OWNER requirements.
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3.2.2.3 For all plan sets, submit one (1) signed/sealed unbound set
of half-size (11” x 17”) drawings on bond paper, a PDF copy
of the plans, and one (1) set of final drawings on electronic
media (AutoCAD 2020 or newer), one (1) set of special
construction specifications, if needed, in PDF format, and
the final Engineer’s Opinion of Probable Construction Cost
in PDF format.

3.3 ASSISTANCE DURING BIDDING PHASE: Upon receiving the written Notice to
Proceed, the CONSULTANT shall perform the following tasks in accordance with
the schedule provided in Attachment E:

3.3.1 Assist OWNER in answering technical questions, preparing addenda and
addenda plan sheets, as required.

3.4 CONSTRUCTION SERVICES PHASE: Upon receiving the written Notice to
Proceed, the CONSULTANT shall perform the following task in accordance with
the schedule in Attachment E:
3.4.1 Assist OWNER in answering RFls

3.4.2 Assist the OWNER in addressing miscellaneous construction related
issues as needed.

3.4.3 Assist the OWNER with review and approval of submittals.
3.5 RECORD DRAWINGS:
3.5.1  Upon completion of construction, the CONSULTANT will incorporate the
contractor’s red-line markups of the construction drawings and submit

one (1) set of record drawings on electronic media (AutoCAD 2020 or
newer version).

[The remainder of this page intentionally left blank]

T:\Engineering\AGREEMENT\ATTACHMENT A - REV 0 Page A-4



ATTACHMENT B
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND
BURNS & MCDONNELL ENGINEERING COMPANY, INC.
FOR
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECT ST25110

ORGANIZATION OF SUBMITTAL DOCUMENTS

The CONSULTANT shall prepare the following documents as described as a part of the
AGREEMENT dated the day of 2026.

1.0 CONSTRUCTION PLANS: The CONSULTANT shall submit in-full, in accordance
with this AGREEMENT, the following plan sheets for both plan sets:

Title Sheet

Typical Section(s)

Pay Items and Notes Sheet
Stormwater Pollution Prevention Plan
Paving Repair Plan Sheets

Project Sign Detail

Protect-in-Place Detail
Miscellaneous Details

B N T T Y U U W N
oo~NO A~ wWN

2.0 SPECIAL CONSTRUCTION SPECIFICATIONS: The CONSULTANT shall
submit in-full, in accordance with this AGREEMENT, special construction
specifications, if needed.

[The remainder of this page intentionally left blank]
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ATTACHMENT C
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND
BURNS & MCDONNELL ENGINEERING COMPANY, INC.
FOR
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECT ST25110

COMPENSATION AND ADDITIONAL SERVICES

The following compensation and hourly rates shall apply as described in Attachment C
and shall be made a part of the AGREEMENT dated the day of
2026.

1.0 BASIC COMPENSATION

The basic compensation for the CONSULTANT to perform the duties and
responsibilities associated with the Scope of Services as described in Attachment
A shall be in accordance with the following payment breakdown:

1.1 Construction Documents Phase Payment: The OWNER shall pay the
CONSULTANT a lump sum amount of $38,000.00 for the completion of the
Construction Documents Phase. This amount includes all labor, material,
overhead and profit associated with the Scope of Services.

1.2  Assistance During Bidding Phase Payment: The OWNER shall pay the
CONSULTANT an hourly not-to-exceed amount of $2,226.00 (based upon
rates provided in Section 2.0). This amount includes all labor, material,
overhead and profit associated with the Scope of Services.

1.3  Construction Services Phase Payment: The OWNER shall pay the
CONSULTANT an hourly not-to-exceed amount of $6,440.00 (based upon
rates provided in Section 2.0). This amount includes labor, material,
overhead and profit associated with the Scope of Services.

1.4  Record Drawings Payment: The OWNER shall pay the CONSULTANT a
lump sum amount of $2,081.00 for the completion of the Record Drawings.
This amount includes all labor, material, overhead and profit associated with
the Scope of Services

2.0 ADDITIONAL SERVICES BASED ON TIME
The hourly rates set forth in Attachment F (attached hereto) include all salaries,
benefits, overhead and other indirect costs including federal, state, and local taxes,
plus profit.
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3.0

4.0

5.0

6.0

REPRODUCTION

All charges for reproduction shall be included in Basic Compensation of the
CONSULTANT. No separate payment will be made for these expenses.

MILEAGE

All direct costs shall be included in the Basic Compensation of the CONSULTANT.
No separate payment will be made for these expenses.

DIRECT COSTS

All direct costs shall be included in the Basic Compensation of the CONSULTANT.
No separate payment will be made for these expenses.

ADJUSTMENT CLAUSE

The rates and costs described in this AGREEMENT shall not be revised annually,
unless mutually agreed upon by both parties.

[The remainder of this page intentionally left blank]
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ATTACHMENT D
TO

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES

BETWEEN
CITY OF BROKEN ARROW
AND
BURNS & MCDONNELL ENGINEERING COMPANY, INC.
FOR

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT

PROJECT ST25110

OWNER'’S RESPONSIBILITIES AND SPECIAL CONDITIONS

The following list of special OWNER’S responsibilities and contract special conditions shall be
made a part of this AGREEMENT dated the day of 2026.

1.0 OWNER’S RESPONSIBILITIES

1.1

1.2

1.3

1.4

1.5

1.6

OWNER shall furnish to CONSULTANT all available information pertinent to the
PROJECT including previous reports and any other data relative to design and
construction of the PROJECT;

OWNER shall furnish to CONSULTANT all public utility information available
relative to the design and construction of the PROJECT. Consultant topographical
survey shall locate all utilities above and below ground for exact location;

OWNER shall furnish to CONSULTANT list of codes adopted by the municipality
as well as subdivision regulations, design criteria and construction standards and
specifications that may be pertinent to the design and construction of the
PROJECT;

OWNER shall be responsible for reproduction costs associated with the bidding of
the final approved construction documents required for the construction of this
PROJECT;

OWNER shall be responsible for all land/easement acquisition costs and filing of
the required legal documents, if necessary; and

OWNER shall examine all studies, reports, sketches, estimates, specifications,
plan drawings, proposals, and other documents presented by the CONSULTANT
and render in writing decisions pertaining thereto within a reasonable time so as
not to delay the SERVICES of the CONSULTANT.

2.0 SPECIAL CONDITIONS

2.1

None
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ATTACHMENT E
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND
BURNS & MCDONNELL ENGINEERING COMPANY, INC.
FOR
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECT ST25110

PROJECT SCHEDULE

The following schedule shall be made a part of the AGREEMENT dated the day of
2026.

1.0 CONSTRUCTION DOCUMENTS PHASE:

Notice to Proceed:

Preparation of Base Map & Report: 30 calendar days

Owner Review: 7 calendar days

Preparation of Preliminary Plans: 30 calendar days

Owner Review: 7 calendar days

Preparation of Final Plans (signed/sealed): 30 calendar days
Total: 104 calendar days

[ G G G G G
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2.0 ASSISTANCE DURING BIDDING PHASE:
2.1 Answer technical questions and prepare addenda: To be determined

3.0 CONSTRUCTION SERVICES PHASE:
3.1 Answer RFI’s, address construction related issues, and review and
approve submittals as needed: To be determined

4.0 RECORD DRAWINGS:

4.1 Record Drawings: 30 days after receipt of contractor’s red-lines

[The remainder of this page intentionally left blank]
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ATTACHMENT F
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND
BURNS & MCDONNELL ENGINEERING COMPANY, INC.
FOR
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT
PROJECT ST25110

HOURLY RATE SCHEDULE
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THRU DECEMBER 31, 2026

CONTRACT TITLES AND BILL RATES

Title Hourly Billing Rate
Principal S 295.00
Project Director S 285.00
Project Manager S 260.00
Assistant Project Manager S 230.00
Senior Resident Engineer S 210.00
Resident Engineer S 170.00
Project Assistant/Administrator S 160.00
CAD S 135.00
Designer S 175.00
Senior Public Involvement S 200.00
Public Involvement S 175.00
Associate Civil Engineer S 265.00
Senior Civil Engineer S 220.00
Staff Civil Engineer S 185.00
Assistant Civil Engineer S 165.00
Senior Estimator S 240.00
Estimator S 185.00
Construction Manager S 270.00
Assistant Construction Manager S 210.00
Associate Environmental Scientist S 275.00
Senior Environmental Scientist S 240.00
Staff Environmental Scientist S 185.00
Assistant Environmental Scientist S 155.00

Notes:

1. For any non-exempt personnel, approved overtime will be billed at 1.5 times the hourly labor billing
rates shown.

2. For outside expenses incurred by the Design Subconsultant, such as authorized travel and subsistence,
and for services rendered by others, Owner/Client shall pay the cost plus any mark-up identified in the
Agreement.

3. The services of contract/agency and/or any personnel of a subsidiary to Consultant or its

affiliates shall be billed to Owner according to the rate sheet as if such personnel is a direct employee of
Consultant.

4. The rates shown above are effective for services through the dates shown and are subject to

revision thereafter.
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