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AGREEMENT SUMMARY 
CITY OF BROKEN ARROW 

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT 
PROFESSIONAL CONSULTANT AGREEMENT 

PROJECT NO. ST25090 
 

1.0 Professional Consulting Firm: 

    
1.1 Name:   WSB LLC 

 
1.2 Telephone No.: 918-743-6611 

 
1.3 Address:  416 S Utica Avenue 
    Tulsa, OK 74104 

2.0 Project Name/Location: Residential Streets Concrete Panel Replacement, Broken Arrow,  
    OK 

3.0 Statement of Purpose: CONSULTANT understands that the OWNER has retained their 
professional services in order to prepare Construction Documents for construction of Residential 
Streets Concrete Panel Replacement in Broken Arrow, OK, at the specified locations within this 
agreement. These documents shall include, but not be limited to, the following: provide the bid 
document quantities; construction plans detailing the intent of the project; standard details and 
standard drawings associated with the project specifics; construction specifications; general 
conditions, and special conditions. 

4.0 Agreement Summary: 

4.1 Agreement Amount:  
 Construction Document Phase $ 43,000.00 
 Assistance During Bidding Phase $   4,000.00 
 Construction Services Phase  $   6,000.00 
 Record Drawings   $   2,000.00 
 TOTAL AGREEMENT AMOUNT $ 55,000.00 
  
4.2 Agreement Time:    110 calendar days 

 
4.3 Estimated Construction Cost:  $ 520,000.00  

 
5.0 Agreement Approved by the Owner on:                      2026   
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AGREEMENT 

FOR 
PROFESSIONAL CONSULTANT SERVICES 

BETWEEN 
CITY OF BROKEN ARROW 

AND 
WSB LLC 

FOR 
RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT 

  PROJECT ST25090 
 
 
This AGREEMENT, including Attachment A through Attachment E, between the City of Broken 
Arrow (OWNER) and WSB LLC, (CONSULTANT); 
 
 W I T N E S S E T H: 
 
WHEREAS, OWNER intends to repair various residential streets within the City of Broken Arrow 
(PROJECT) for which, OWNER has requested that CONSULTANT provide certain professional 
services as required and, 
 
WHEREAS, CONSULTANT is qualified and capable to provide the professional services required; 
 
NOW, therefore, in consideration of the promises contained in this AGREEMENT, OWNER and 
CONSULTANT agree as follows: 
 
ARTICLE 1 - EFFECTIVE DATE 
This AGREEMENT shall be effective upon signature of both parties. 
 
ARTICLE 2 - GOVERNING LAW 
This AGREEMENT shall be governed by the laws of the State of Oklahoma and venue for any 
action concerning this Agreement shall be in the District Court of Tulsa County, Oklahoma. 
 
ARTICLE 3 - SERVICES TO BE PERFORMED BY CONSULTANT 
CONSULTANT shall perform the SERVICES described in Attachment A, Scope of Services.   If 
construction phase services are included, the CONSULTANT shall be the OWNER'S 
representative to observe, record and report with respect to all services that are required or 
authorized by the construction documents. 
 
ARTICLE 4 – ORGANIZATION OF SUBMITTAL DOCUMENTS 
CONSULTANT shall prepare the documents as described in Attachment B as part of this 
Agreement. 
 
ARTICLE 5 - COMPENSATION 
OWNER shall pay CONSULTANT in accordance with Attachment C, Compensation and 
Additional Services. 
 
ARTICLE 6 - OWNER'S RESPONSIBILITIES 
OWNER shall be responsible for all matters described in Attachment D, OWNER'S 
Responsibilities and Special Conditions. 
 
 

(REMAINDER OF PAGE INTENTIONALLY BLANK) 



T:\Engineering\AGREEMENT\AGREEMENT                                           Page 2 

ARTICLE 7 - STANDARD OF CARE 
CONSULTANT shall perform the SERVICES undertaken in a manner consistent with the 
prevailing accepted standard for similar services with respect to projects of comparable function 
and complexity, and with the applicable state laws, as well as the specific codes, regulations, 
design criteria and construction specifications adopted by the OWNER and other governing 
policies published and generally considered authoritative by CONSULTANT’S profession that are 
in effect at the time of performance of these SERVICES. CONSULTANT is obligated to perform 
professional services in accordance with the foregoing standard with respect to the laws, codes, 
regulations, design criteria and construction specifications that are applicable pursuant to this 
AGREEMENT. 
 
ARTICLE 8 - LIABILITY 
8.1 General.  Having considered the potential liabilities that may exist during the performance 
of these SERVICES, the benefits of the PROJECT, and CONSULTANT'S fee for the SERVICES; 
and in consideration of the promises contained in this AGREEMENT, OWNER and 
CONSULTANT agree to allocate and limit such liabilities in accordance with Article 10. 
 
8.2 Indemnification.  CONSULTANT agrees to defend, indemnify, and hold harmless 
OWNER, and its agents and employees, from and against legal liability for all claims, losses, 
damages, and expenses to the extent such claims, losses, damages, or expenses are caused by 
the negligent or intentional wrongful acts, errors, or omissions of CONSULTANT, its agents or 
employees. In the event claims, losses, damages, or expenses are caused by the joint or 
concurrent negligence of OWNER and CONSULTANT, or their agents or employees, then they, 
along with OWNER’s cost of defense, shall be borne by each party in proportion to each entity’s 
own negligence. 
 
8.3 Consequential Damages.  OWNER shall not be liable to CONSULTANT for any special, 
indirect, or consequential damages resulting in any way from the performance of the SERVICES 
such as, but not limited to, loss of use, loss of revenue, or loss of anticipated profits. 
 
8.4 Survival.  Upon completion of all SERVICES, obligations, and duties provided for in this 
AGREEMENT, or if this AGREEMENT is terminated for any reason, the terms and conditions of 
this Article 8 shall survive. 
 
ARTICLE 9 - INSURANCE 
During the performance of the SERVICES under this AGREEMENT, CONSULTANT shall 
maintain the following insurance: 
 
(1) General Liability Insurance, with a combined single limit of $1,000,000 for each 

occurrence and $1,000,000 in the aggregate; 
(2) Automobile Liability Insurance, with a combined single limit of not less than                

$1,000,000 for each person, not less than $1,000,000 for each accident and not 
less than $1,000,000 for property damage; and 

(3) Professional Liability Insurance, with a limit of $1,000,000 annual aggregate. 
 
CONSULTANT shall furnish OWNER certificates of insurance, which shall include a provision 
that such insurance shall not be canceled without at least thirty (30) days written notice to 
OWNER. All PROJECT sub-consultants shall be required to name OWNER as an Additional 
Insured and certificate holder on their certificates of insurance for the PROJECT, and shall be 
required to indemnify OWNER and CONSULTANT to the same extent. CONSULTANT shall be 
held responsible to submit certificates of insurance for sub-consultants to OWNER prior to the 
sub-consultant’s release to commence work. 
 
 

(REMAINDER OF PAGE INTENTIONALLY BLANK) 
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ARTICLE 10 - LIMITATIONS OF RESPONSIBILITY 
CONSULTANT shall not be responsible for: (1) construction means, methods, techniques, 
sequences, procedures, or safety precautions and programs in connection with the construction 
of the PROJECT; or (2) procuring permits, certificates, and licenses required for any construction 
unless such responsibilities are specifically assigned to CONSULTANT in Attachment A, Scope 
of Services. 
 
ARTICLE 11 - LIMITATIONS OF RESPONSIBILITIES FOR ACTS OF OTHERS 
CONSULTANT shall not at any time supervise, direct, control or have authority over any work 
performed by any employee, contractor or other agent of OWNER.  CONSULTANT shall not be 
responsible for the acts or omissions of any employee, contractor or other agent associated with 
the PROJECT except for its own employees, subcontractors and other agents. 
 
ARTICLE 12 - OPINIONS OF COST AND SCHEDULE 
Since CONSULTANT has no control over the cost of labor, materials, or equipment furnished by 
others, or over the resources provided by others to meet PROJECT schedules, CONSULTANT’S 
opinion of probable costs and of PROJECT schedules shall be made on the basis of experience 
and qualifications as a professional.  CONSULTANT does not guarantee that proposals, bids, or 
actual PROJECT costs will conform to OWNER'S cost estimates or that actual schedules will 
conform to OWNER'S projected schedules.   
 
ARTICLE 13 - REUSE OF DOCUMENTS 
All documents, including, but not limited to, drawings, specifications, and details, reports, etc. 
prepared by CONSULTANT pursuant to this AGREEMENT are instruments of service in respect 
to the PROJECT. They are not intended or represented to be suitable for reuse by OWNER or 
others on extensions of the PROJECT or on any other project. Any reuse or adaptation without 
prior written verification by the CONSULTANT for the specific purpose intended will be at 
OWNER'S sole risk and without liability or legal exposure to the CONSULTANT. OWNER shall 
defend, indemnify, and hold harmless the CONSULTANT against all claims, losses, damages, 
injuries, and expenses, including attorney’s fees, arising out of or resulting from such reuse to the 
extent allowed by law. 
 
ARTICLE 14 - OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY 
Except as otherwise provided herein, engineering documents, drawings, and specifications 
prepared by CONSULTANT as part of the SERVICES shall become the property of OWNER. 
CONSULTANT shall retain its rights in its standard drawing details, specifications, data bases, 
computer software, and other proprietary property.  Rights to intellectual property developed, 
utilized, or modified in the performance of the SERVICES shall remain the property of 
CONSULTANT, but shall be provided to the OWNER, at no additional expense to the OWNER. 
 
ARTICLE 15 - TERMINATION 
This AGREEMENT may be terminated by either party upon written notice in the event of 
substantial failure by the either party to perform in accordance with the terms of this 
AGREEMENT.  The non-performing party shall have fifteen (15) calendar days from the date of 
the termination notice to cure or to submit a plan for cure acceptable to the other party. 
 
OWNER may suspend performance of this AGREEMENT for OWNER'S convenience upon 
written notice to CONSULTANT. Upon restart, an equitable adjustment may be made to 
CONSULTANT'S compensation, if the period of suspension has created an economic hardship 
for the CONSULTANT. 
 
ARTICLE 16 - DELAY IN PERFORMANCE 
Neither OWNER nor CONSULTANT shall be considered in default of this AGREEMENT for 
delays in performance caused by circumstances beyond the reasonable control of the non-
performing party.  For purposes of this AGREEMENT, such circumstances include, but are not 
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limited to, abnormal weather conditions such as floods, earthquakes, fire; civil disturbances such 
as war, riots, or other civil epidemic; power outages, strikes, lockouts, work slowdowns, or other 
labor disturbances; sabotage; judicial restraint, and inability to procure permits, licenses, or 
authorizations from any local, state, or federal agency for any of the supplies, materials, accesses, 
or services required to be provided by either OWNER or CONSULTANT under this AGREEMENT. 
 
Should such circumstances occur, the non-performing party shall, within a reasonable time of 
being prevented from performing, give written notice to the other party describing the 
circumstances preventing continued performance and the efforts being made to resume 
performance of this AGREEMENT. 
 
ARTICLE 17 - WAIVER 
A waiver by either OWNER or CONSULTANT of any breach of this AGREEMENT shall be in 
writing. Such a waiver shall not affect the waiving party's rights with respect to any other or further 
breach. 
 
ARTICLE 18 - SEVERABILITY 
The invalidity, illegality, or unenforceability of any provision of this AGREEMENT or the 
occurrence of any event rendering any portion or provision of this AGREEMENT void shall in no 
way affect the validity or enforceability of any other portion or provision of this AGREEMENT.  Any 
void provision shall be deemed severed from this AGREEMENT, and the balance of this 
AGREEMENT shall be construed and enforced as if this AGREEMENT did not contain the 
particular portion or provision held to be void.  The parties further agree to amend this 
AGREEMENT to replace any stricken provision with a valid provision that comes as close as 
possible to the intent of the stricken provision.  The provisions of this Article shall not prevent this 
entire AGREEMENT from being void should a provision which is of the essence of this 
AGREEMENT be determined void. 
 
ARTICLE 19 - INTEGRATION 
This AGREEMENT represents the entire and integrated AGREEMENT between OWNER and 
CONSULTANT. It supersedes all prior and contemporaneous communications, representations, 
and agreements, whether oral or written, relating to the subject matter of this AGREEMENT. 
 
ARTICLE 20 - SUCCESSORS AND ASSIGNS 
To the extent permitted by Article 22, OWNER and CONSULTANT each binds itself and its 
successors and assigns to the other party to this AGREEMENT. 
 
ARTICLE 21 - ASSIGNMENT 
Neither OWNER nor CONSULTANT shall assign its duties under this AGREEMENT without the 
prior written consent of the other party.  Unless otherwise stated in the written consent to an 
assignment, no assignment will release or discharge the assignor from any obligation under this 
AGREEMENT.  Nothing contained in this Article shall prevent CONSULTANT from employing 
independent sub-consultants, associates, and sub-contractors to assist in the performance of the 
SERVICES. However, third party entities must comply with Article 9. 
 
ARTICLE 22 - THIRD PARTY RIGHTS 
Nothing in this AGREEMENT shall be construed to give any rights or benefits to anyone other 
than OWNER and CONSULTANT. 
 
ARTICLE 23 - COMPLETION 
CONSULTANT shall complete the services within the time frame outlined on Attachment E, 
Schedule, subject to conditions which are beyond the control of the CONSULTANT. 
 
 

(REMAINDER OF PAGE INTENTIONALLY LEFT BLANK) 
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ARTICLE 24 - IMMIGRATION COMPLIANCE 
 
24.1 CONSULTANT shall demonstrate that he: 
 
24.1.1 Has complied, and shall at all times during the term of this Contract, comply in all respects 

with all immigration-related laws, statutes, ordinances and regulations including without 
limitation, the Immigration and Nationality Act, as amended, the Immigration Reform and 
Control Act of 1986, as amended, and the Oklahoma Taxpayer and Citizen Protection Act 
of 2007 (Oklahoma HB 1804) and any successor laws, ordinances or regulations 
(collectively, the Immigration Laws”); and 

 
24.1.2 Has properly maintained, and shall at all times during the term of this Contract, maintain 

any and all employee records required by the U.S. Department of Homeland Security 
(“DHS”), including, without limitation, properly completed and maintained Form I-9s for 
each of the Consultants employees; and  

 
24.1.3 Has verified the employment eligibility for all employees hired on or after July 1, 2008 

through DHS’s E-Verify system, and shall at all times continue to verify the employment 
eligibility of all employees hired during the term of this Contract; and  
 

24.1.4 Has required, and will at all times during the term of this Contract, require any sub-
contractor utilized, hired or sub-contracted for by Consultant for the completion or 
undertaking of any duties, tasks or responsibilities under this Contract, to comply with the 
requirements and obligations imposed by the Immigration Laws and set forth in 
Paragraphs 24.1.1, 24.1.2, and 24.1.3, above, with regards to each of the sub-contractor’s 
employees. 
 

24.2 CONSULTANT will indemnify, defend and hold harmless OWNER against any loss, cost, 
liability, expense (including, without limitation, costs and expenses of litigation and reasonable 
attorney’s fees) demands, claims, actions, causes of action, liabilities, suits, damages, including 
special and consequential damages that arise from or in connection with, directly or indirectly, 
CONSULTANT’S failure, deliberate or negligent, to fulfill its obligations and representations 
regarding verifying the employment eligibility of its employees and the employees of any 
subcontractor utilized by CONSULTANT as set forth more fully in Paragraph 24.1 above. 
  
ARTICLE 25 - COMMUNICATIONS 
Any communication required by this AGREEMENT shall be made in writing to the address 
specified below: 
 

OWNER:   City of Broken Arrow 
485 N. Poplar Avenue 
Broken Arrow, OK  74012 
Contact:  Mr. Travis Small, P.E., CFM 
               Transportation Division Manager 

 
CONSULTANT:  WSB LLC  
    416 S Utica Avenue 

Tulsa, OK 74104 
    (918) 743-6611 
 
    Contact Name:  Laine Peitzmeier 
 Project Manager 
 

Nothing contained in this Article shall be construed to restrict the transmission of routine 
communications between representatives of OWNER and CONSULTANT. 
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ARTICLE 26 – ELECTRONIC SIGNATURES 
 
 
The Parties agree this transaction may be completed by electronic means and an electronic 
signature on this AGREEMENT will be given the same legal effect as a handwritten signature and 
cannot be denied enforceability solely because is it in electronic form.  If CONSULTANT signs 
this AGREEMENT electronically and/or submits documents electronically, CONSULTANT agrees 
to comply with OWNER’S requirements for submission of electronically signed and/or submitted 
documents. 
 
 

REMAINDER OF PAGE INTENTIONALLY BLANK 
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IN WITNESS WHEREOF, the City Manager of the City of Broken Arrow, Oklahoma has hereunto 
set his hand, for and on behalf of the City of Broken Arrow and the CONSULTANT has signed, or 
caused his name to be signed, and seal affixed by proper authority, the day and year first above 
written and these presents have been executed in triplicate counterparts. 
 
 
OWNER:  CONSULTANT: 
City of Broken Arrow, a Municipal Corporation  WSB LLC 

     
By:    By:   

 Michael L. Spurgeon, City Manager   Jay Kennedy, Vice President 
 
Date:    Date:   

      

   (CORPORATE SEAL, IF APPLICABLE) 

     

     
Attest:   Attest:  
       

 City Clerk [Seal]   

Benjamin W. Fletcher, Manager-
Design 

     
Date:    Date:   

     
Approved as to form:    

     
       
Assistant City Attorney    
 

VERIFICATION  
 
State of              Oklahoma          ) 
                                    ) § 
County of         Tulsa            ) 
 
Before me, a Notary Public, on this __________ day of _________________, 2026, personally 
appeared                   Jay Kennedy                        , known to be to be the Vice-President of WSB 
LLC, and to be the identical person who executed the within and foregoing instrument, and 
acknowledged to me that he/she executed the same as his/her free and voluntary act and deed 
for the uses and purposes therein set forth. 
 
My Commission Expires: 
 
  
 
 
  
Notary Public 
 

4/24/2026

4/27/2026

02/05/27

April27th
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ATTACHMENT A 
TO 

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES 
BETWEEN 

CITY OF BROKEN ARROW 
AND 

WSB LLC 
FOR 

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT 
  PROJECT ST25090 

 
 

SCOPE OF SERVICES 
 
The following scope of services shall be made a part of the AGREEMENT dated the ____ day of 
______________ 2026. 
 
1.0 PROJECT UNDERSTANDING 
  

1.1 CONSULTANT understands that the OWNER has retained their professional 
services in order to prepare Construction Documents for repairs to various 
residential streets within the City of Broken Arrow. Work shall consist of the 
following: preparation of AutoCAD base map/drawing from aerial imagery and 
linework; identification of all elements (i.e. concrete pavement panels, curb, curb 
and gutter, sidewalk, curb ramps, inlets, and adjusting manholes and valve boxes 
to grade) requiring replacement and/or rehabilitation; and preparation of 
construction documents. The construction documents shall consist of the 
following: title sheet; paving repair plan sheets; pay item and general notes; 
standard details and standard drawings associated with the project specifics 
(provided by the OWNER); and special construction specifications, if needed. 

 
2.0 PROJECT SCOPE 
  

2.1 The project consists of repairs to the residential streets within the Woodstock 
subdivision (Project No. ST25090) in accordance with all current City of Broken 
Arrow specifications and MUTCD requirements. 

 
2.1.1 The CONSULTANT shall provide a base map drawing, in AutoCAD 

(version 2020 or newer), on which to show the work that will be necessary, 
consisting of the following: 

 
2.1.1.1 Prepare an AutoCAD base map/drawing from aerial 

imagery for use in plan preparation.  
 
2.1.1.2 Generate and display edge of pavement lines, back-of-curb 

and face-of-curb lines, concrete panel joints, sidewalk and 
ramps right-of-way and lot lines, driveway linework (where 
applicable) and street addresses from aerial imagery.  

 
2.1.2 The CONSULTANT shall provide construction documents, consisting of 

the following: 
 

2.1.2.1 Identification and quantification of all elements (concrete 
pavement panels, curb, curb and gutter, driveways, 
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sidewalk, curb ramps, inlets, and adjusting manholes and 
valve boxes to grade) requiring replacement and/or 
rehabilitation to include joint and crack cleaning and sealing.  
Sidewalk replacement shall be determined by visual 
inspection for obvious ADA non-compliance issues (i.e. 
slopes shall not be measured for compliance). Curb ramps 
shall be added in locations where sidewalk exists. 

 
2.1.2.2 Preparation of construction plans and development of an 

engineer’s estimate of construction cost for bidding 
purposes along with an Excel spreadsheet for the OWNER 
to utilize in preparation of the Bidding Documents.  

 
3.0 SCOPE OF SERVICES 
 

3.1 ADMINISTRATIVE/MANAGERIAL DUTIES: CONSULTANT shall be responsible 
to perform the following tasks throughout the course of the PROJECT: 

 
3.1.1 Document meetings, conferences, coordination, phone conversations, etc. 

and send documentation to OWNER within three (3) calendar days, as 
requested. 

 
3.1.2 Meet with the OWNER in a Pre-Design Conference in order to determine 

design criteria, requirements and codes and other critical design features 
of the Project such as project schedule and milestone dates.     

 
3.1.3 Provide OWNER with a list of all proposed sub-consultants and tasks sub-

consultants are responsible to perform. 
 
3.1.4 Meet with the OWNER to discuss review comments for the Preliminary 

Phase of the project, and incorporate appropriate comments into the 
following phase. 

 
3.2 CONSTRUCTION DOCUMENTS PHASE: Upon receiving the written Notice to 

Proceed, the CONSULTANT shall perform the following tasks in accordance with 
the schedule provided in Attachment E: 

 
3.2.1 PRELIMINARY PLANS: 
 

3.2.1.1  Perform virtual office investigation followed by a field 
investigation to verify, identify, delineate and quantify all 
elements (i.e. concrete pavement panels, curb, curb and 
gutter, sidewalk, curb ramps, inlets, and adjusting manholes 
and valve boxes to grade) perceived by the CONSULTANT 
to require replacement and/or rehabilitation. 

 
3.2.1.2 Prepare preliminary drawings for all proposed construction 

plan sets. 
 Title Sheet 
 Typical Section(s) 
 Pay Items and Notes Sheet 
 Sheet Key Map 
 Stormwater Pollution Prevention Plan 
 Paving Repair Plan Sheets (delineating, and 

quantifying, elements requiring replacement and/or 
rehabilitation) 
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 Project Sign Detail 
 Protect-in-Place Detail 
 Miscellaneous Details 

 
3.2.1.3 Submit a half-size (11” x 17”) PDF of all sets of preliminary 

plans for review by the OWNER 
 
3.2.1.4 Submit an Engineer’s Estimate of construction cost in PDF 

format for all sets of plans. 
 
3.2.1.5 Attend meeting to review preliminary plans. It is understood 

that only (1) plan review meeting shall be conducted for the 
project. 

 
3.2.2 FINAL PLANS: 
 

3.2.2.1 Incorporate preliminary plan review comments and finalize 
all necessary design functions required to complete the final 
design phase of the project. 

 
3.2.2.2 Prepare bid document quantities, in Excel format, in units 

compatible with OWNER requirements. 
 
3.2.2.3 For all plan sets, submit one (1) signed/sealed unbound set 

of half-size (11” x 17”) drawings on bond paper, a PDF copy 
of the plans, and one (1) set of final drawings on electronic 
media (AutoCAD 2020 or newer), one (1) set of special 
construction specifications, if needed, in PDF format, and 
the final Engineer’s Estimate of construction cost in PDF 
format.  

 
3.3 ASSISTANCE DURING BIDDING PHASE: Upon receiving the written Notice to 

Proceed, the CONSULTANT shall perform the following tasks in accordance with 
the schedule provided in Attachment E: 

 
3.3.1 Assist OWNER in answering technical questions, preparing addenda and 

addenda plan sheets, as required. 
 

 
3.4 CONSTRUCTION SERVICES PHASE:  Upon receiving the written Notice to 

Proceed, the CONSULTANT shall perform the following task in accordance with 
the schedule in Attachment E: 

  
 3.4.1 Assist the Owner in answering RFI’s 
  
 3.4.2 Assist the OWNER in addressing miscellaneous construction related issues 

as needed. 
 
 3.4.3 Assist the OWNER with review and approval of submittal.  

  
3.5  RECORD DRAWINGS PHASE:  

  
3.5.1  Upon completion of construction, the CONSULTANT will incorporate the 

contractor’s red-line markups of the construction drawings and submit 
one (1) set of record drawings on electronic media (AutoCAD 2020 or 
newer version).  
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ATTACHMENT B 
TO 

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES 
BETWEEN 

CITY OF BROKEN ARROW 
AND 

WSB LLC 
FOR 

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT 
  PROJECT ST25090 

 
ORGANIZATION OF SUBMITTAL DOCUMENTS 

 
The CONSULTANT shall prepare the following documents as described as a part of the 
AGREEMENT dated the ____ day of ______________ 2026. 
 
1.0 CONSTRUCTION PLANS:  The CONSULTANT shall submit in-full, in accordance 

with this AGREEMENT, the following plan sheets for both plan sets: 
 
 1.1 Title Sheet 
 1.2 Typical Section(s) 
 1.3 Pay Items and Notes Sheet 
 1.4 Stormwater Pollution Prevention Plan 
 1.5 Paving Repair Plan Sheets 
 1.6 Project Sign Detail 
 1.7 Protect-in-Place Detail 
 1.8 Miscellaneous Details 
 
2.0 SPECIAL CONSTRUCTION SPECIFICATIONS:  The CONSULTANT shall 

submit in-full, in accordance with this AGREEMENT, special construction 
specifications, if needed. 

 
  
 
 

[The remainder of this page intentionally left blank] 
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ATTACHMENT C 
TO 

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES 
BETWEEN 

CITY OF BROKEN ARROW 
AND 

WSB LLC 
FOR 

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT 
  PROJECT ST25090 

  
COMPENSATION AND ADDITIONAL SERVICES 

 
The following compensation and hourly rates shall apply as described in Attachment C 
and shall be made a part of the AGREEMENT dated the ____ day of ______________ 
2026. 
 
1.0 BASIC COMPENSATION 
 

The basic compensation for the CONSULTANT to perform all duties and 
responsibilities associated with the Scope of Services as described in Attachment 
A shall be in accordance with the following payment breakdown: 
 
1.1 Construction Documents Phase Payment:  The OWNER shall pay the 

CONSULTANT a lump sum amount of $43,000.00 for the completion of the 
Construction Documents Phase.  This amount includes all labor, material, 
overhead and profit associated with the Scope of Services. 

 
1.2 Assistance During Bidding Phase Payment:  The OWNER shall pay the 

CONSULTANT an hourly not-to-exceed amount of $4,000.00 (based upon 
rates provided in Section 2.0).  This amount includes all labor, material, 
overhead and profit associated with the Scope of Services. 

 
1.3 Construction Services Phase Payment:  The OWNER shall pay the 

CONSULTANT an hourly not-to-exceed amount of $6,000.00 (based upon 
rates provided in Section 2.0).  This amount includes all labor, material, 
overhead and profit associated with the Scope of Services. 

 
1.4 Record Drawings Phase Payment:  The OWNER shall pay the 

CONSULTANT a lump sum amount of $2,000.00. This amount includes all 
labor, material, overhead and profit associated with the Scope of Services. 

 
2.0 ADDITIONAL SERVICES BASED ON TIME 
 

The hourly rates set forth in Attachment F (attached hereto) include all salaries, 
benefits, overhead and other indirect costs including federal, state, and local taxes, 
plus profit. 

 
[The remainder of this page intentionally left blank] 
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3.0 REPRODUCTION 
 

All charges for reproduction shall be included in Basic Compensation Fee of the 
CONSULTANT.  No separate payment will be made for these expenses. 

 
4.0 MILEAGE 
 

All direct costs shall be included in the Basic Compensation of the CONSULTANT.  
No separate payment will be made for these expenses. 

 
5.0 DIRECT COSTS 
 

All direct costs shall be included in the Basic Compensation of the CONSULTANT.  
No separate payment will be made for these expenses. 
 

6.0 ADJUSTMENT CLAUSE 
 

The rates and costs described in this AGREEMENT shall not be revised annually, 
unless mutually agreed upon by both parties. 
 
 
 
 

[The remainder of this page intentionally left blank] 
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ATTACHMENT D 
TO 

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES 
BETWEEN 

CITY OF BROKEN ARROW 
AND 

WSB LLC 
FOR 

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT 
PROJECT ST25090 

  
 OWNER’S RESPONSIBILITIES AND SPECIAL CONDITIONS 
 
The following list of special OWNER’S responsibilities and contract special conditions shall be 
made a part of this AGREEMENT dated the ____ day of ______________ 2026. 
 

1.0 OWNER’S RESPONSIBILITIES 

 
1.1 OWNER shall furnish to CONSULTANT all available information pertinent to the 

PROJECT including previous reports and any other data relative to design and 
construction of the PROJECT; 
 

1.2 OWNER shall furnish to CONSULTANT all public utility information available 
relative to the design and construction of the PROJECT.  Consultant topographical 
survey shall locate all utilities above and below ground for exact location; 

 
1.3 OWNER shall furnish to CONSULTANT list of codes adopted by the municipality 

as well as subdivision regulations, design criteria and construction standards and 
specifications that may be pertinent to the design and construction of the 
PROJECT; 

 
1.4 OWNER shall be responsible for reproduction costs associated with the bidding of 

the final approved construction documents required for the construction of this 
PROJECT; 

 
1.5 OWNER shall be responsible for all land/easement acquisition costs and filing of 

the required legal documents, if necessary; and 
 

1.6 OWNER shall examine all studies, reports, sketches, estimates, specifications, 
plan drawings, proposals, and other documents presented by the CONSULTANT 
and render in writing decisions pertaining thereto within a reasonable time so as 
not to delay the SERVICES of the CONSULTANT. 

 
 2.0 SPECIAL CONDITIONS 

  
2.1 None  
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ATTACHMENT E 
TO 

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES 
BETWEEN 

CITY OF BROKEN ARROW 
AND 

WSB LLC 
FOR 

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT 
  PROJECT ST25090 

 
 PROJECT SCHEDULE 
 
The following schedule shall be made a part of the AGREEMENT dated the ____ day of 
______________ 2026.   
 
1.0 CONSTRUCTION DOCUMENTS PHASE:    

1.1 Notice to Proceed:       
 1.2 Preparation of Preliminary Plans:  75 calendar days             
 1.3 Owner Review:  14 calendar days 
 1.4 Preparation of Final Plans (signed/sealed):  21 calendar days 
 1.5 Total:  110 calendar days       
 

2.0 ASSISTANCE DURING BIDDING PHASE:   

 2.1 Answer technical questions and prepare addenda:  90 calendar days 
 
3.0 CONSTRUCTION SERVICE PHASE:   

3.1 Answer RFI’s, address construction related issues, and review and 
approve submittal as needed:  To be determined 

       
4.0 RECORD DRAWINGS PHASE:   

 4.1 Record Drawings: 30 days after receipt of contractor’s red-lines 
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ATTACHMENT F 
TO 

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES 
BETWEEN 

CITY OF BROKEN ARROW 
AND 

WSB LLC 
FOR 

RESIDENTIAL STREETS CONCRETE PANEL REPLACEMENT 
  PROJECT ST25090 

  
HOURLY RATE SCHEDULE 
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2026 Rate Schedule 

WSBENG.COM  

 

 

 

 
 

Billing Rate/Hour 

 

ASSOCIATE | SR. ASSOCIATE | PRINCIPAL | SR. PRINCIPAL 

 
$202 - $291 

 

SR. PROJECT ENGINEER | SR. PROJECT MANAGER 

 
$202 - $263 

 

PROJECT MANAGER  

 
$178 - $199 

 

GRADUATE ENGINEER | PROJECT ENGINEER  

 
$120 - $198 

PROJECT MANAGER ASSISTANT 

 
$98 - $161 

 

ENGINEERING TECHNICIAN | ENGINEERING SPECIALIST  

 
$79 - $197 

 

LANDSCAPE ARCHITECT | SR. LANDSCAPE ARCHITECT  

 
$89 - $189 

 

ENVIRONMENTAL SCIENTIST | SR. ENVIRONMENTAL SCIENTIST  

 
$80 - $187 

 

PLANNER | SR. PLANNER  

 
$92 - $195 

 

GIS SPECIALIST | SR. GIS SPECIALIST 

 
$89 - $195 

 

CONSTRUCTION OBSERVER  

 
$121 - $158 

 

SURVEY  

       Survey Office Technician $141 - $176 

       Drone Pilot $204 

One-Person Crew $204 

Two-Person Crew $275 

 

OFFICE TECHNICIAN  

 
$70 - $152 

 

Costs associated with word processing, cell phones, reproduction of common correspondence, and mailing are 

included in the above hourly rates. Vehicle mileage is included in our billing rates [excluding geotechnical and 

construction materials testing (CMT) service rates]. Mileage can be charged separately, if specifically outlined by 

contract. | Reimbursable expenses include costs associated with plan, specification, and report reproduction; permit 

fees; delivery costs; etc. | Multiple rates illustrate the varying levels of experience within each category. | Rate 

Schedule is adjusted annually. 




