

BID TABULATION
VANDEVER PARK PLAYGROUND IMPROVEMENTS
PROJECT NO. 196025 BID NO. 20.104
BID OPENING 10/01/19 AT 2:00 P.M. AT THE CITY OF BROKEN ARROW OPERATIONS BUILDING

Item # No.	Pay Item Description	Units	Quantity	ENGINEER'S ESTIMATE		Stronghand LLC		Myers-Cherry Construction		Magnum Construction, Inc.		Reco Construction	
				Unit Cost	Extension	Unit Cost	Extension	Unit Cost	Extension	Unit Cost	Extension	Unit Cost	Extension
	BASE BID												
1	Mobilization	LS	1	\$5,000.00	\$ 5,000.00	\$ 34,689.96	\$ 34,689.96	\$ 28,820.00	\$ 28,820.00	\$ 11,000.00	\$ 11,000.00	\$ 45,463.00	\$ 45,463.00
2	Staking	LS	1	\$2,000.00	\$ 2,000.00	\$ 3,020.85	\$ 3,020.85	\$ 2,750.00	\$ 2,750.00	\$ 7,400.00	\$ 7,400.00	\$ 3,979.00	\$ 3,979.00
3	Earthwork	LS	1	\$10,000.00	\$ 10,000.00	\$ 4,465.13	\$ 4,465.13	\$ 8,000.00	\$ 8,000.00	\$ 17,800.00	\$ 17,800.00	\$ 5,571.00	\$ 5,571.00
4	Erosion control	LF	405	\$2.00	\$ 810.00	\$ 3.31	\$ 1,340.55	\$ 2.20	\$ 891.00	\$ 2.00	\$ 810.00	\$ 3.33	\$ 1,348.65
5	4" Perforated French Drain	LF	285	\$25.00	\$ 7,125.00	\$ 11.83	\$ 3,371.55	\$ 19.80	\$ 5,643.00	\$ 16.40	\$ 4,674.00	\$ 11.37	\$ 3,240.45
6	6" Drainline - CIP	LF	129	\$30.00	\$ 3,870.00	\$ 17.34	\$ 2,236.86	\$ 25.00	\$ 3,225.00	\$ 24.00	\$ 3,096.00	\$ 13.64	\$ 1,759.56
7	Drainline Clean-Out	EA	5	\$300.00	\$ 1,500.00	\$ 110.25	\$ 551.25	\$ 275.00	\$ 1,375.00	\$ 201.00	\$ 1,005.00	\$ 284.20	\$ 1,421.00
8	Playground Curb	LF	336	\$20.00	\$ 6,720.00	\$ 32.34	\$ 10,866.24	\$ 22.50	\$ 7,560.00	\$ 38.00	\$ 12,768.00	\$ 29.93	\$ 10,056.48
9	4" Thick Concrete Pavement - CIP	SF	1,525	\$6.00	\$ 9,150.00	\$ 8.57	\$ 13,069.25	\$ 6.00	\$ 9,150.00	\$ 6.00	\$ 9,150.00	\$ 7.10	\$ 10,827.50
10	Shade Structure	EA	1	\$4,500.00	\$ 4,500.00	\$ 5,071.50	\$ 5,071.50	\$ 6,930.00	\$ 6,930.00	\$ 9,700.00	\$ 9,700.00	\$ 8,508.00	\$ 8,508.00
11	Playground Mulch	SF	2,200	\$2.00	\$ 4,400.00	\$ 3.66	\$ 8,052.00	\$ 3.00	\$ 6,600.00	\$ 3.00	\$ 6,600.00	\$ 1.76	\$ 3,872.00
12	2-5 LSI Playground	EA	1	\$20,000.00	\$ 20,000.00	\$ 20,102.99	\$ 20,102.99	\$ 20,050.00	\$ 20,050.00	\$ 21,000.00	\$ 21,000.00	\$ 20,729.00	\$ 20,729.00
13	5-12 LSI Playground	EA	1	\$55,000.00	\$ 55,000.00	\$ 56,077.56	\$ 56,077.56	\$ 55,950.00	\$ 55,950.00	\$ 56,000.00	\$ 56,000.00	\$ 57,817.00	\$ 57,817.00
14	Swing Set	EA	1	\$8,000.00	\$ 8,000.00	\$ 2,422.19	\$ 2,422.19	\$ 2,420.00	\$ 2,420.00	\$ 2,850.00	\$ 2,850.00	\$ 2,498.00	\$ 2,498.00
15	Poured in Place Rubberized Surface	SF	270	\$20.00	\$ 5,400.00	\$ 44.49	\$ 12,012.30	\$ 68.00	\$ 18,360.00	\$ 97.00	\$ 26,190.00	\$ 58.91	\$ 15,905.70
16	Benches - CIP	EA	2	\$1,000.00	\$ 2,000.00	\$ 1,251.34	\$ 2,502.68	\$ 1,375.00	\$ 2,750.00	\$ 1,600.00	\$ 3,200.00	\$ 1,120.00	\$ 2,240.00
17	Picnic tables	EA	1	\$1,500.00	\$ 1,500.00	\$ 1,708.88	\$ 1,708.88	\$ 1,595.00	\$ 1,595.00	\$ 1,400.00	\$ 1,400.00	\$ 1,592.00	\$ 1,592.00
18	Trash Receptacles - CIP	EA	2	\$750.00	\$ 1,500.00	\$ 854.44	\$ 1,708.88	\$ 870.00	\$ 1,740.00	\$ 1,050.00	\$ 2,100.00	\$ 710.50	\$ 1,421.00
19	U-3 Bermuda Solid Sod - CIP	SF	6,500	\$0.32	\$ 2,080.00	\$ 0.35	\$ 2,275.00	\$ 0.35	\$ 2,275.00	\$ 0.50	\$ 3,250.00	\$ 0.51	\$ 3,315.00
	Total Base Bid				\$ 150,555.00		\$ 185,545.62		\$ 186,084.00		\$ 199,993.00		\$ 201,564.34
	ADDITIVE ALTERNATES												
A-1	Demolition	LS	1	\$3,500.00	\$ 3,500.00	\$ 3,858.75	\$ 3,858.75	\$ 3,300.00	\$ 3,300.00	\$ 5,400.00	\$ 5,400.00	\$ 3,979.00	\$ 3,979.00
A-2	Shade Structure Area - CIP with Concrete and Table	LS	1	\$7,500.00	\$ 7,500.00	\$ 12,162.61	\$ 12,162.61	\$ 10,250.00	\$ 10,250.00	\$ 9,200.00	\$ 9,200.00	\$ 11,207.00	\$ 11,207.00
A-3	Sidewalk to Existing Gazebo	SF	425	\$6.00	\$ 2,550.00	\$ 8.92	\$ 3,791.00	\$ 6.00	\$ 2,550.00	\$ 6.00	\$ 2,550.00	\$ 16.41	\$ 6,974.25
A-4	Rules Sign	EA	1	\$1,800.00	\$ 1,800.00	\$ 1,642.73	\$ 1,642.73	\$ 1,640.00	\$ 1,640.00	\$ 1,700.00	\$ 1,700.00	\$ 1,694.00	\$ 1,694.00
A-5	Trees	EA	3	\$400.00	\$ 1,200.00	\$ 752.64	\$ 2,257.92	\$ 790.00	\$ 2,370.00	\$ 825.00	\$ 2,475.00	\$ 816.33	\$ 2,448.99
	Total Additive Alternate No. 1				\$16,550.00		\$ 23,713.01		\$ 20,110.00		\$ 21,325.00		\$ 26,303.24
	TOTAL Base Bid & Additive Alternates				\$ 167,105.00		\$ 209,258.63		\$ 206,194.00		\$ 221,318.00		\$ 227,867.58

Item # No.	Pay Item Description	Units	Quantity	Builders Unlimited, Inc.		Bright Lighting, Inc.	
				Unit Cost	Extension	Unit Cost	Extension
	BASE BID						
1	Mobilization	LS	1	\$ 34,600.00	\$ 34,600.00	\$ 15,000.00	\$ 15,000.00
2	Staking	LS	1	\$ 6,700.00	\$ 6,700.00	\$ 12,000.00	\$ 12,000.00
3	Earthwork	LS	1	\$ 17,700.00	\$ 17,700.00	\$ 15,000.00	\$ 15,000.00
4	Erosion control	LF	405	\$ 4.00	\$ 1,620.00	\$ 2.75	\$ 1,113.75
5	4" Perforated French Drain	LF	285	\$ 28.00	\$ 7,980.00	\$ 17.00	\$ 4,845.00
6	6" Drainline - CIP	LF	129	\$ 25.00	\$ 3,225.00	\$ 22.00	\$ 2,838.00
7	Drainline Clean-Out	EA	5	\$ 150.00	\$ 750.00	\$ 100.00	\$ 500.00
8	Playground Curb	LF	336	\$ 45.00	\$ 15,120.00	\$ 55.00	\$ 18,480.00
9	4" Thick Concrete Pavement - CIP	SF	1,525	\$ 7.60	\$ 11,590.00	\$ 20.00	\$ 30,500.00
10	Shade Structure	EA	1	\$ 9,820.00	\$ 9,820.00	\$ 17,000.00	\$ 17,000.00
11	Playground Mulch	SF	2,200	\$ 1.75	\$ 3,850.00	\$ 4.50	\$ 9,900.00
12	2-5 LSI Playground	EA	1	\$ 21,300.00	\$ 21,300.00	\$ 20,969.10	\$ 20,969.10
13	5-12 LSI Playground	EA	1	\$ 57,400.00	\$ 57,400.00	\$ 58,493.60	\$ 58,493.60
14	Swing Set	EA	1	\$ 3,058.00	\$ 3,058.00	\$ 2,526.55	\$ 2,526.55
15	Poured in Place Rubberized Surface	SF	270	\$ 72.00	\$ 19,440.00	\$ 86.00	\$ 23,220.00
16	Benches - CIP	EA	2	\$ 1,216.00	\$ 2,432.00	\$ 1,620.35	\$ 3,240.70
17	Picnic tables	EA	1	\$ 1,425.00	\$ 1,425.00	\$ 2,254.00	\$ 2,254.00
18	Trash Receptacles - CIP	EA	2	\$ 890.00	\$ 1,780.00	\$ 900.00	\$ 1,800.00
19	U-3 Bermuda Solid Sod - CIP	SF	6,500	\$ 0.42	\$ 2,730.00	\$ 1.50	\$ 9,750.00
	Total Base Bid				\$ 222,520.00		\$ 249,430.70
	ADDITIVE ALTERNATES						
A-1	Demolition	LS	1	\$ 16,300.00	\$ 16,300.00	\$ 10,000.00	\$ 10,000.00
A-2	Shade Structure Area - CIP with Concrete and Table	LS	1	\$ 11,200.00	\$ 11,200.00	\$ 17,000.00	\$ 17,000.00
A-3	Sidewalk to Existing Gazebo	SF	425	\$ 7.40	\$ 3,145.00	\$ 10.00	\$ 4,250.00
A-4	Rules Sign	EA	1	\$ 1,760.00	\$ 1,760.00	\$ 1,490.00	\$ 1,490.00
A-5	Trees	EA	3	\$ 1,200.00	\$ 3,600.00	\$ 4,000.00	\$ 12,000.00
	Total Additive Alternates				\$ 36,005.00		\$ 44,740.00
	TOTAL Base Bid & Additive Alternates				\$ 258,525.00		\$ 294,170.70

*Adding Error in Proposal

I certify that this is a true and correct Tabulation of Bids received at 2:00pm on October 1, 2019. This document does not imply that the contract will be awarded to any particular bidder.
The City reserves the right to accept or reject any and all bids.


Charlie E. Bright, P.E.
Special Projects Manager