


RFP 18.107
Enterprise Resource Planning System
Bid Date 08/21/2017

Item	Baker Tilly	Global Information	Berry Dunn	Mindboard	Coeur Group	Tanem Conglomerate	Softresources	Zco Consulting	Sciens	Advanced Global Resources
Specification										
Enterprise Resource Planning System										
Phase I Assess the City's comprehensive software needs	\$23,247.00	\$30,500.00	\$34,860.00	\$40,440.00	\$81,214.00	\$25,550.00	\$43,050.00	\$41,500.00	\$53,460.00	\$57,500.00
Phase II Develop a RFP system for distribution to potential vendors	\$24,178.00	\$30,000.00	\$24,680.00	\$23,570.00	\$16,243.00	\$63,900.00	\$9,100.00	\$32,000.00	\$58,140.00	\$86,250.00
Phase III Participate in the evaluation of proposals	\$34,439.00	\$35,000.00	\$39,860.00	\$35,720.00	\$10,829.00	\$35,600.00	\$66,150.00	\$70,500.00	\$85,640.00	\$86,250.00
Total cost for all phases	\$81,864.00	\$95,500.00	\$99,400.00	\$99,730.00	\$108,286.00	\$125,050.00	\$133,566.00	\$144,000.00	\$197,240.00	\$230,000.00
Firm, fixed hourly rate fee for additional services performed outside the RFP scope of work	180.00/hour	200.00/hour	190.00/hour	120.00/hour	150.00/hour	170.00/hour	175.00/hour	125.00/hour	170.00/hour	120.00 / hour
Phase I Estimated hours and duration	119 hrs	weeks 1-3	200 hrs/8 weeks	378 hrs	540 hrs	150 hrs/1.5 month	246 hrs/5-8 weeks	380 hrs	320 hrs/70 days	480 hrs
Phase II Estimated hours and duration	125 hrs	weeks 4-6	140 hrs/9 weeks	218 hrs	108 hrs	380 hrs/4 months	52 hrs/2-3 weeks	280 hrs	492 hrs/35 days	720 hrs
Phase III Estimated hours and duration	172 hrs	weeks 7-9	230 hrs/15 weeks	328 hrs	72 hrs	210 hrs/3 months	378 hrs/21-24 weeks	600 hrs	528 hrs/105 days	720 hrs
Notes:							\$118,300.00 for services and \$15,266.00 for expenses			

This bid tabulation is true and accurate to the best of my knowledge

Monday, August 21, 2017



Patrick Harrison
Purchasing Manager