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AGREEMENT SUMMARY
CITY OF BROKEN ARROW
MEMORIAL PARK GAZEBO
PROFESSIONAL CONSULTANT AGREEMENT

Professional Consulting Firm:

1.1 Name: Alaback Design Associates, Inc.

1.2 Telephone No.: 918-742-1463

1.3 Address: 3202 East 21 Street, Suite 100, Tulsa, OK 74105

Project Name/Location: Memorial Park Gazebo. 709 South Magnolia Court,
Indian Springs Sub-division, Broken Arrow, OK. North end of an Indian Sprinas
mini-park.

Statement of Purpose: Development of the construction documents to
create a Memorial Park to be a healing place for the neighborhood as well as the
community. Oversee the construction of the Memorial Park Gazebo including the
coordination of all stakeholders in the project.

Agreement Summary:

41 Agreement Amount: $13.600.00
4.2 Agreement Time: 120 calendar days
4.3 Estimated Construction Cost: $100,000.00 (Mostly donated.)

Contract Documents and Priority: The City of Broken Arrow (OWNER),
represented by the City Manager, and the Professional Consulting firm,
(CONSULTANT), identified in paragraph 1.0 agree to perform this AGREEMENT
in strict accordance with the clauses, provisions, and the documents identified as
below, all of which are made part of this Contract. In the event of conflict, these
documents shall be interpreted in the following order:

5.1 AGREEMENT with corresponding Attachments;

52 AGREEMENT Summary;

5.3 Specific project written correspondence mutually recognized; and
5.4 Specific project verbal instructions mutually recognized.

Agreement Approved by the Owner on: ﬂ%ﬁg/}?
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AGREEMENT
FOR
PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW
AND
ALABACK DESIGN ASSOCIATES, INC.

This AGREEMENT, including Attachment A through E, between the City of Broken Arrow
(OWNER) and Alaback Design Associates, Inc. (CONSULTANT);

WITNESSETH:

WHEREAS, OWNER intends to construct a Memorial Park Gazebo (PROJECT) for which
OWNER has requested that CONSULTANT provide certain professional services as required
and,

WHEREAS, CONSULTANT is qualified and capable to provide the professional services required;

NOW, therefore, in consideration of the promises contained in this AGREEMENT, OWNER and
CONSULTANT agree as follows:

ARTICLE 1 - EFFECTIVE DATE
The effective date of this AGREEMENT shall be the ____ day of August 2017.

ARTICLE 2 - GOVERNING LAW
This AGREEMENT shall be governed by the laws of the State of Oklahoma and venue for any
action concerning this Agreement shall be in the District Court of Tulsa County, Oklahoma.

ARTICLE 3 - SERVICES TO BE PERFORMED BY CONSULTANT
CONSULTANT shall perform the SERVICES described in Attachment A, Scope of Services. |If
construction phase services are included, the CONSULTANT shall be the OWNER'S agent and

representative to observe, record, and report with respect to all services that are required or
authorized by the construction documents.

ARTICLE 4 - COMPENSATION
OWNER shall pay CONSULTANT in accordance with Attachment D, Compensation.

ARTICLE 5 - OWNER'S RESPONSIBILITIES

OWNER shall be responsible for all matters described in Attachment C, OWNER'S
Responsibilities and Special Conditions.

ARTICLE 6 - STANDARD OF CARE

CONSULTANT shall perform the SERVICES undertaken in a manner consistent with the
prevailing accepted standard for similar services with respect to projects of comparable function
and complexity, and with the applicable state laws, as well as the specific codes, regulations,
design criteria and construction specifications adopted by the owner and other governing policies
published and generally considered authoritative by CONSULTANT'S profession that are in effect
at the time of performance of these SERVICES. CONSULTANT is obligated to perform
professional services in accordance with the foregoing standard with respect to the laws, codes,

regulations, design criteria and construction specifications that are applicable pursuant to this
AGREEMENT.
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ARTICLE 7 - LIABILITY ,

7.1 General. Having considered the potential liabilities that may exist during the performance
of these SERVICES, the benefits of the PROJECT, and CONSULTANT'S fee for the SERVICES:
and in consideration of the promises contained in this AGREEMENT, OWNER and
CONSULTANT agree to allocate and limit such liabilities in accordance with Article 8.

7.2 Indemnification. CONSULTANT agrees to indemnify, and hold harmless OWNER’s
agents and employees, from and against legal liability for all claims, losses, damages, and
expenses to the extent such claims, losses, damages, or expenses are caused by the
CONSULTANT’s negligent or intentional acts, errors, or omissions under this AGREEMENT. In
the event claims, losses, damages, or expenses are caused by the joint or concurrent negligence
of OWNER and CONSULTANT, then such negligent acts, errors or omissions shall be borne by
each party in proportion to each entity’s own negligence under this AGREEMENT.

7.3 Consequential Damages. Neither party shall be liable to the other party for any special,
indirect, or consequential damages resulting in any way from the performance of the SERVICES
such as, but not limited to, loss of use, loss of revenue, or loss of anticipated profits.

7.4 Survival. Upon completion of all SERVICES, obligations, and duties provided for in this
AGREEMENT, or if this AGREEMENT is terminated for any reason, the terms and conditions of
this Article 7 shall survive.

ARTICLE 8 - INSURANCE

During the performance of the SERVICES under this AGREEMENT, CONSULTANT shall
maintain the following insurance:

(1) General Liability Insurance, with a combined single limit of $1,000,000 for each
occurrence and $1,000,000 in the aggregate;

(2) Automobile Liability Insurance, with a combined single limit of not less than
$1,000,000 for each person, not less than $1,000,000 for each accident and not
less than $1,000,000 for property damage; and

(3) Professional Liability Insurance, with a limit of $1,000,000 annual aggregate.

CONSULTANT shall furnish OWNER certificates of insurance, which shall include a provision
that such insurance shall not be canceled without at least thirty (30) days written notice to
OWNER. All PROJECT sub-consultants shall be required to name OWNER and CONSULTANT
as certificate holders on their certificate of insurance for the PROJECT, and shall be required to
indemnify OWNER and CONSULTANT to the same extent. CONSULTANT shall be held
responsible to submit certificates of insurance for sub-consultants to OWNER prior to the sub-
consultant’s release to commence work.

ARTICLE 9 - LIMITATIONS OF RESPONSIBILITY

CONSULTANT shall not be responsible for: (1) construction means, methods, techniques,
sequences, procedures, or safety precautions and programs in connection with the construction
of the PROJECT; or (2) procuring permits, certificates, and licenses required for any construction

unless such responsibilities are specifically assigned to CONSULTANT in Attachment A, Scope
of Services.

ARTICLE 10 - LIMITATIONS OF RESPONSIBILITIES FOR ACTS OF OTHERS

Provided that the CONSULTANT has acted in good faith and performed his duties in accordance
with this AGREEMENT, CONSULTANT shall not be liable to OWNER for breach of contract or
for negligent error or omission in failing to detect, prevent, or report the failure of any contractor,
subcontractor, vendor, or other PROJECT participant to fulfill contractual or other responsibilities
to the OWNER, failure to finish or construct the PROJECT in accordance with the plans and
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specifications, or failure to comply with federal, state, or local laws, ordinances, regulations, rules,
codes, orders, criteria, or standards.

ARTICLE 11 - OPINIONS OF COST AND SCHEDULE

Since CONSULTANT has no control over the cost of labor, materials, or equipment furnished by
others, or over the resources provided by others to meet PROJECT schedules, CONSULTANT'S
opinion of probable costs and of PROJECT schedules shall be made on the basis of experience
and qualifications as a professional. CONSULTANT does not guarantee that proposals, bids, or
actual PROJECT costs will conform to OWNER'S cost estimates or that actual schedules will
conform to OWNER'S projected schedules.

ARTICLE 12 - REUSE OF DOCUMENTS

All documents, including, but not limited to, drawings, specifications, and details, reports, etc.
prepared by CONSULTANT pursuant to this AGREEMENT are instruments of service in respect
to the PROJECT. They are not intended or represented to be suitable for reuse by CONSULTANT
or others on extensions of the PROJECT or on any other project. Any reuse or adaptation without
prior written verification by the OWNER for the specific purpose intended will be at
CONSULTANT'S sole risk and without liability or legal exposure to the OWNER. CONSULTANT
shall defend, indemnify, and hold harmless the OWNER against all claims, losses, damages,

injuries, and expenses, including reasonable attorney's fees, arising out of or resulting from such
unauthorized reuse.

ARTICLE 13 - OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

Except as otherwise provided herein, engineering documents, drawings, and specifications
prepared by CONSULTANT as part of the SERVICES shall become the property of OWNER.
CONSULTANT shall retain its rights in its standard drawing details, specifications, data bases,
computer software, and other proprietary property. Rights to intellectual property developed,
utilized, or modified in the performance of the SERVICES shall remain the property of
CONSULTANT, but shall be provided to the OWNER, at no additional expense to the OWNER.

ARTICLE 14 - TERMINATION

This AGREEMENT may be terminated by either party upon written notice in the event of
substantial failure by the either party to perform in accordance with the terms of this
AGREEMENT. The non-performing party shall have fifteen (15) calendar days from the date of
the termination notice to cure or to submit a plan for cure acceptable to the other party.

OWNER may suspend performance of this AGREEMENT for OWNER'S convenience upon 24

hours written notice to CONSULTANT. Upon restart, an equitable adjustment may be made to
CONSULTANT'S compensation.

ARTICLE 15 - DELAY IN PERFORMANCE

Neither OWNER nor CONSULTANT shall be considered in default of this AGREEMENT for
delays in performance caused by circumstances beyond the reasonable control of the non-
performing party. For purposes of this AGREEMENT, such circumstances include, but are not
limited to, abnormal weather conditions such as floods, earthquakes, fire; civil disturbances such
as war, riots, or other civil epidemic; power outages, strikes, lockouts, work slowdowns, or other
labor disturbances; sabotage; judicial restraint, and inability to procure permits, licenses, or
authorizations from any local, state, or federal agency for any of the supplies, materials, accesses,
or services required to be provided by either OWNER or CONSULTANT under this AGREEMENT.
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ARTICLE 15 - DELAY IN PERFORMANCE - continued ‘
Should such circumstances occur, the non-performing party shall, within a reasonable time of
being prevented from performing, give written notice to the other party describing the

circumstances preventing continued performance and the efforts being made to resume
performance of this AGREEMENT.

ARTICLE 16 - COMMUNICATIONS

Any communication required by this AGREEMENT shall be made in writing to the address
specified below:

OWNER: City of Broken Arrow
485 North Poplar Avenue
Broken Arrow, OK 74012-2336
Contact: Mr. Roger D. Hughes, P.E.
Engineering Division Manager/City Engineer

CONSULTANT: Alaback Design Consultants, Inc.
3202 East 21% Street, Suite 100
Tulsa, Oklahoma 74105
Contact: Mr. Dan Alaback, A.S.L.A.
President

Nothing contained in this Article shall be construed to restrict the transmission of routine
communications between representatives of OWNER and CONSULTANT.

ARTICLE 17 - WAIVER
A waiver by either OWNER or CONSULTANT of any breach of this AGREEMENT shall be in

writing. Such a waiver shall not affect the waiving party's rights with respect to any other or further
breach.

ARTICLE 18 - SEVERABILITY

The invalidity, illegality, or unenforceability of any provision of this AGREEMENT or the
occurrence of any event rendering any portion or provision of this AGREEMENT void shall in no
way affect the validity or enforceability of any other portion or provision of this AGREEMENT. Any
void provision shall be deemed severed from this AGREEMENT, and the balance of this
AGREEMENT shall be construed and enforced as if this AGREEMENT did not contain the
particular portion or provision held to be void. The parties further agree to amend this
AGREEMENT to replace any stricken provision with a valid provision that comes as close as
possible to the intent of the stricken provision. The provisions of this Article shall not prevent this

entire AGREEMENT from being void should a provision which is of the essence of this
AGREEMENT be determined void.

ARTICLE 19 - INTEGRATION

This AGREEMENT represents the entire and integrated AGREEMENT between OWNER and
CONSULTANT. It supersedes all prior and contemporaneous communications, representations,
and agreements, whether oral or written, relating to the subject matter of this AGREEMENT.

ARTICLE 20 - SUCCESSORS AND ASSIGNS

To the extent permitted by Article 21, OWNER and CONSULTANT each binds itself and its
successors and assigns to the other party to this AGREEMENT.
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ARTICLE 21 - ASSIGNMENT

Neither OWNER nor CONSULTANT shall assign its duties under this AGREEMENT without the
prior written consent of the other party. Unless otherwise stated in the written consent to an
assignment, no assignment will release or discharge the assignor from any obligation under this
AGREEMENT. Nothing contained in this Article shall prevent CONSULTANT from employing
independent sub-consultants, associates, and sub-contractors to assist in the performance of the
SERVICES. However, third party entities must comply with Article 8.

ARTICLE 22 - THIRD PARTY RIGHTS

Nothing in this AGREEMENT shall be construed to give any rights or benefits to anyone other
than OWNER and CONSULTANT.

ARTICLE 23 - COMPLETION
CONSULTANT shall complete the services within the time frame outlined on Attachment E,
Schedule, subject to conditions which are beyond the control of the CONSULTANT.

ARTICLE 24 - IMMIGRATION COMPLIANCE
24.1 Consultant shall demonstrate that he:

24.1.1 Has complied, and shall at all times during the term of this Contract, comply in all respects
with all immigration-related laws, statutes, ordinances and regulations including without
limitation, the Immigration and Nationality Act, as amended, the Immigration Reform and
Control Act of 1986, as amended, and the Oklahoma Taxpayer and Citizen Protection Act
of 2007 (Oklahoma HB 1804) and any successor laws, ordinances or regulations
(collectively, the Immigration Laws”); and

24.1.2 Has properly maintained, and shall at all times during the term of this Contract, maintain
any and all employee records required by the U.S. Department of Homeland Security
("DHS"), including, without limitation, properly completed and maintained Form 1-9s for
each of the Consultants employees; and

24.1.3 Has verified the employment eligibility for all employees hired on or after July 1, 2008
through DHS’s E-Verify system, and shall at all times continue to verify the employment
eligibility of all employees hired during the term of this Contract; and

24.1.4 Has required, and will at all times during the term of this Contract, require any sub-
contractor utilized, hired or sub-contracted for by Consultant for the completion or
undertaking of any duties, tasks or responsibilities under this Contract, to comply the
requirements and obligations imposed by the Immigration Laws and set forth in Paragraph
(1), parts (a), (b) and (c), above, with regards to each of the sub-contractor's employees.

24.2  Consultant will indemnify and hold harmless City against any loss, cost, liability, expense
(including, without limitation, costs and expenses of litigation and reasonable attorney’s fees)
demands, claims, actions, causes of action, liabilities, suits, damages, that arise from or in
connection with, directly or indirectly, Consultants failure, deliberate or negligent, to fulfill its
obligations and representations regarding verifying the employment eligibility of its employees
and its Sub-consultants as set forth more fully in Paragraph 24.1 above.
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IN WITNESS WHEREOF, OWNER and CONSULTANT have executed this Agreement.

OWNER:

CONSULTANT:
City of Broken Arrow

Alaback Design Associates, Inc.
Approved as to form:

By ' By Q\»—- 1 ;%&(&é«
Assistant City Attogfiey President

By *
Kenneth D. Schwab, P.E., CFM
Assistant City Manager - Operations

Date Oa - I"—:—)“I—I ATTEST: ()» %/AJKA

rLQ)' (CORPORATE SEAL) if applicable

“!{1,{\'5‘!’{‘56’&;‘“ Secretary
1 Q O 4 /
< =
Attest: -~ %gate: 77945 7 ﬁ/?
4% OE (/
City Clerk 3
W

VERIFICATIONS (If not a corporation)

State of Oklahoma )

18
County of Tulsa )

Before me, am Pﬁﬁ%@l day of EW&& ZO_D_ personally
appeared ’f , kn to bet e the reSIdent Vice-President,
Corporate Officer, Member, Partner, or Other &,Z ?“)Wl Wef CONSULTANT and
to be the identical person who executed the within and foregomg instrument, and acknowledged

to me that he executed the same as his free and voluntary act and deed for the uses and purposes
therein set forth.

My Commission Expires: Wi,
0] 0] 3001
5&"‘\ L "'._(D ,’.
C% /5:3(/ s S gt S
otary Plﬁllc :’.», :-\?'%Osw»’ég@ §
,"z,,fﬁ{{' 'F."ﬁv ¥
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ATTACHMENT A
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
ALABACK DESIGN ASSOCIATES, INC. (CONSULTANT)
FOR
MEMORIAL PARK GAZEBO

SCOPE OF SERVICES

The following scope of services shall be made a part of the AGREEMENT dated the ___ day of
August, 2017,

1.0 PROJECT UNDERSTANDING

CONSULTANT understands that the OWNER has retained their professional services in
order to prepare construction documents for the Memorial Park Gazebo project. Project
efforts shall include, but not be limited to, the following: Task 1 - Design Refinement, Task
2 - Final Design Construction Documents, Task 3 - Irrigation Design and Construction
Documents and Task 4 - Construction Administration.

In addition, the CONSULTANT understands that the OWNER has $100,000.00 budgeted
for this PROJECT that includes all professional consultant fees and project construction
monies. The CONSULTANT is required to keep the OWNER apprised of the PROJECT
costs and advise the OWNER of necessary cost reduction measures, if required, during
the course of the PROJECT.

2.0 PROJECT SCOPE
CONSULTANT shall provide consulting services as follows:

Preliminary, Final & Construction Plans and documents.

3.0 SCOPE OF SERVICES

3.1 ADMINISTRATIVE/MANAGERIAL DUTIES: CONSULTANT shall be

responsible to perform the following tasks throughout the course of the
PROJECT:

3.1.1 Document all meetings, conferences, coordination, phone
conversations, etc. and send documentation to OWNER within
three (3) calendar days.

3.1.2 Meet with the Owner to discuss review comments on each phase

of the project, and incorporate appropriate comments into following
phase.

3.2 DESIGN AND CONSTRUCTION PHASE SERVICES: Upon receiving the
written Notice to Proceed, the Consultant shall perform the following tasks
in accordance with the schedule provided in Attachment E:

3.2.1 Task 1 - Prepare Design Refinement Plans after meeting with City
T:\Engineering\AGREEMENT\TTACHMENT A — REV 0 Page A-1



of Broken Arrow Staff. Submit five (5) bound sets of ¥ size prints
of the Design Refinement Plans to the City for a review meeting.
Work will include the following:

Contract with a Licensed Oklahoma surveyor to perform a
boundary and topo survey.

Prepare an original base plan from the survey as generated
by the surveyor.

Refine design concept based upon survey information,
including the selection of a gazebo, layout and grading of
walks and layout of amenities.

Develop a planting plan to create a habitat for
butterflies/pollinators.

Emphasize sustainable plant materials as the dominate
elements of the planting design.

Present all design solutions to the City of Broken Arrow Staff
for review.

3.2.2 Task 2 - Prepare Final Design Construction Documents after a
Design Refinement Plan review meeting with the City. Include a
cost estimate of the project. Submit five (5) bound sets of % size
prints of the Final Design Construction Documents to the City for a
review meeting. Work will include the following:

Selection of a pre-manufactured gazebo.

Completion of layout plan and grading plan for walks and
gazebo.

Selection and detail of site amenities.

Layout of decorative site lighting for the park. Electrical
engineering design fees are not included.

Refine planting design based upon review comments.
Prepare landscape construction documents.

Draft plan notes for the plant material schedule, pant
spacing, bed preparation, mulch and lawn on the final
documents.

Submit final planting plans as CADD generated construction
documents for accuracy and readability.

Plans will be prepared at a scale of 1"=10’ for clarity.
Prepare planting and lawn specifications for contractors use
as part of the total bid package. Specifications shall include
the quantities, sizes, names of plant, as well as guarantee
information.

Prepare landscape proposal form (and cost estimate).
Review of proposals from contractors.

Meet with City of Broken Arrow Staff as needed.

Prepare Construction Plans and Documents for bidding
purposes and submit one signed and sealed hard copy on

Y2 size plan sheets along with a pdf copy and CADD
drawings on a flash drive.

3.2.3 Task 3 - Prepare Irrigation and Construction Documents. Work will
include the following:

Design the irrigation plan for the landscape areas within the
site boundary.

Irrigation system design shall use separate lawn and shrubs
zones for proper watering techniques and proper head
layout. This provides a plan for bidders to competitively bid
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the project.
J Locate irrigation sleeves for use by contractors.
° Prepare final construction documents for irrigation system

including head and pipe layout, valves and zones,
calculations, details, notes & material schedules.

. Prepare irrigation specifications for contractors.

o Develop and prepare a final opinion of probable costs for
irrigation.

. Submit one %2 unbound signed irrigation construction plans,

hard copy; with a pdf and CADD drawings on a flash drive.
3.24 Task 4 — Construction Administration. Work will include the
following:

o Provide a total of 50 hours of construction administration
services. This will include review of shop drawings,
coordinate with Contractors on-site during installations.

3.2.5 Additional Services.

o Additional services requested during the project will be
quoted after the scope of such work has been defined.

. Hourly rates are as follows:

o Principal - $120.00/hour
o Landscape Architect - $109.00/hour
o Associate - $74.00/hour
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ATTACHMENT B
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
ALABACK DESIGN ASSOCIATES, INC. (CONSULTANT)
FOR
MEMORIAL PARK GAZEBO

ORGANIZATION OF SUBMITTAL DOCUMENTS

1.0 DESIGN DOCUMENTS: The CONSULTANT shall submit in-full, in accordance with this
AGREEMENT, the following documents:

Revised Design Refinement Plans;
Final Design Construction Documents;
Irrigation Design and Construction Documents;
All documents shall have the following order:
e Title Sheet,

Pay Quantities and Notes,

Site Layout Sheets,

Gazeho Layout,

Gazebo details,

Landscape layout,

Landscape details,

Irrigation layout,

Irrigation details.
stimate of probable construction cost at each submittal phase.

— i b
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ATTACHMENT C
TO

AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES

BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
ALABACK DESIGN ASSOCIATES, INC. (CONSULTANT)
FOR
MEMORIAL PARK GAZEBO

OWNER'’S RESPONSIBILITIES AND SPECIAL CONDITIONS

The following list of special OWNER’S responsibilities and contract special conditions shall be
made a part of this AGREEMENT dated the day of August, 2017.

1.0 OWNER’S RESPONSIBILITIES

1.1

1.2

1.3

1.4

1.5

1.6

OWNER shall furnish to CONSULTANT all available information pertinent to the
PROJECT including previous reports and any other data relative to design and
construction of the PROJECT;

OWNER shall furnish to CONSULTANT all public utility information available
relative to the design and construction of the PROJECT;

OWNER shall furnish to CONSULTANT list of codes adopted by the municipality
as well as subdivision regulations, design criteria and construction standards and

specifications that may be pertinent to the design and construction of the
PROJECT,

OWNER shall be responsible for all permit fees and for all reproduction costs
associated with the bidding of the final approved construction documents required
for the construction of this PROJECT;

OWNER shall be responsible for all land/easement acquisition costs and filing of
the required legal documents, if necessary; and

OWNER shall examine all studies, reports, sketches, estimates, specifications,
plan drawings, proposals, and other documents presented by the CONSULTANT
and render in writing decisions pertaining thereto within a reasonable time so as
not to delay the SERVICES of the CONSULTANT.

2.0 SPECIAL CONDITIONS

2.1

None
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ATTACHMENT D
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
ALABACK DESIGN ASSOCIATES, INC. (CONSULTANT)
FOR
MEMORIAL PARK GAZEBO

COMPENSATION AND ADDITIONAL SERVICES

The following compensation and hourly rates shall apply as described in Attachment D and shall
be made a part of the AGREEMENT dated the ___ day of August, 2017.

1.0

2.0

3.0

4.0

5.0

6.0

BASIC COMPENSATION

The basic compensation for the Professional Consultant to perform all duties and
responsibilities associated with the Scope of Services as described in Attachment A shall
be in accordance with the following payment breakdown:

1.1 Design Services Phase Payment: The OWNER shall pay the CONSULTANT a
lump sum amount of $13,600.00 for the completion of the Design and Construction
Services Phase. This amount includes all labor, material, overhead and profit
associated with the Scope of Services.

ADDITIONAL SERVICES BASED ON TIME

Additional services are those services not included under Basic Services, but otherwise

listed or requested in writing. Compensation for additional services will be negotiated on
an as needed basis.

REPRODUCTION

All charges for reproduction shall be included in Basic Compensation Fee of the
Professional Consultant. No separate payment will be made for these expenses.

MILEAGE

All direct costs shall be included in the Basic Compensation of the Professional
Consultant. No separate payment will be made for these expenses.

DIRECT COSTS

All direct costs shall be included in the Basic Compensation of the Professional
Consultant. No separate payment will be made for these expenses.

ADJUSTMENT CLAUSE

The rates and costs described in this AGREEMENT shall not be revised annually, unless
mutually agreed upon by both parties.
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ATTACHMENT E
TO
AGREEMENT FOR PROFESSIONAL CONSULTANT SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
ALABACK DESIGN CONSULTANTS, INC. (CONSULTANT)
FOR
MEMORIAL PARK GAZEBO

PROJECT SCHEDULE

The following Consultant schedule shall be made a part of the AGREEMENT dated the ___ day
of August, 2017.

Notice to Proceed August 21, 2017
Design Refinement Plan Submittal September 18, 2017
Define Refinement Plan Review Meeting September 26, 2017
Final Design Construction Documents Submittal October 23, 2017
Final Design Construction Documents Review Meeting November 1, 2017
Irrigation Design & Construction Documents Submittal October 23, 2017
Irrigation Design & Construction Documents Review Mtg. November 1, 2017
Construction Documents Submittal November 10, 2017
Advertise for Bid November 20, 2017
Receive Bids December 12, 2017
Award Contract January 3, 2018
Notice to Proceed w/Construction February 5, 2018
Substantial Completion (60 day Contract) April 2, 2018

Final Completion April 18, 2018
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