

Broken Arrow Gateways Entry Signage (#9307503)

Owner: Broken Arrow, City of

Solicitor: Broken Arrow, City of

10/08/2024 01:45 PM CDT

Section Title	Engineer Estimate Extension	Northeastern Irrigation & Landscape, Inc. Extension	Magnum Construction, Inc. Extension
Schedule 1: Sign A - Primary Sign	\$135,271.00	\$132,408.19	\$137,013.00
Schedule 2: Sign B - Primary Sign	\$141,971.00	\$134,684.44	\$143,073.00
Schedule 3: Sign C - Primary Sign	\$133,096.00	\$139,713.19	\$140,353.00
Schedule 4: Sign D - Primary Sign	\$141,308.50	\$143,475.07	\$144,753.00
Schedule 5: Sign E - Secondary Sign	\$29,429.00	\$46,678.38	\$51,250.00
Schedule 6: Sign F - Secondary Sign	\$29,429.00	\$46,678.38	\$51,250.00
Schedule 7: Tertiary Signs (All)	\$52,000.00	\$35,570.00	\$45,600.00
Schedule 8: Electrical Coordination Allowance	\$140,000.00	\$140,000.00	\$140,000.00
All Schedules:	\$802,504.50	\$819,207.65	\$853,292.00

Shannon Marshall

10/8/2024

Shannon Marshall, Special Projects Division Manager