

BID TABULATION
FIRE STATION NO. 3

PROJECT NO. 163511 BID NO. 19.176

BID OPENING 07/16/19 AT 2:00 P.M. AT THE CITY OF BROKEN ARROW OPERATIONS BUILDING

Item # No.	Pay Item Description	Units	Quantity	Engineer's Estimate		Magnum Construction, Inc.		Stout Construction, Inc. ^{1 & 3}		Manhattan Construction Company ^{1, 2, 3, 7}		Morrison Construction Company, Inc. ^{5, 6, 7}	
				Unit Cost	Extension	Unit Cost	Extension	Unit Cost	Extension	Unit Cost	Extension	Unit Cost	Extension
1	Fire Station No. 3 with 2 Bays - C.I.P.	LS	1	\$ 3,212,392.00	\$ 3,212,392.00	\$ 4,645,000.00	\$ 4,645,000.00						
	Total Base Bid				\$ 3,212,392.00		\$ 4,645,000.00						
ADDITIONAL ALTERNATES													
2	Add. Alter. No. 1 – Third Bay	LS	1	\$ 299,435.00	\$ 299,435.00	\$ 248,000.00	\$ 248,000.00						
3	Add. Alter. No. 2 – High Speed Bay Doors	EA	3	\$ 15,000.00	\$ 45,000.00	\$ 50,300.00	\$ 150,900.00						
4	Add. Alter. No. 3 – Standing Seam Metal Roof in lieu of Ribbed	LS	1	\$ 91,629.00	\$ 91,629.00	\$ 51,700.00	\$ 51,700.00						
	Total Additive Alternates				\$ 436,064.00		\$ 450,600.00						
	Total Base Bid + All Alternates				\$ 3,648,456.00		\$ 5,095,600.00						

1 Non-Responsive - did not turn in the complete proposal book
 2 Non-Responsive - did not return the flash drive with the company's Excel file containing the bid prices
 3 Non-Responsive - manually filled in the bid item prices instead of printing from the Excel bid form
 4 Non-Responsive - did not include a bid bond
 5 Non-Responsive - did not print and include the "proposal" tab from the Excel file
 6 Non-Responsive - did not print and include the "bid form" tab from the Excel file
 7 Non-Responsive - did not enter unit costs in the submitted bid

I certify that this is a true and correct Tabulation of Bids received at 2:00 p.m. on July 16, 2019. This document does not imply that the contract will be awarded to any particular bidder.
The City reserves the right to accept or reject any and all bids.


Jeff N. Westfall, P.E.
Environmental Manager