

Quote



Web: www.dustofftula.com
Email: armando@dustofftula.com
Phone: 918-504-7640

Client info

Name David Smith
Address 8336 E 73rd St
Tulsa, OK 74133
Phone # 918252-2508 cell 918857-4167
email dsmith@arkval.com

Work Information

Work Order #: 052018
Work Date:
Job Site:
Address: 101st and county Line Rd
City/State/Zip: Empty building on the corner

Job status

In progress ++

Completed

Supervisor Armando G. 918-200-2663

Work

Dear Mr. David

I am pleased to give you a cost for the cleaning requested in our walk thru..

1. Parking lot Pick up and removal of all loose gravel- and pressure wash all hard concrete surface (job to be done while 100% dry for better results) total price for this is \$1200.00
2. Painting North side wall paint to match original paint color \$250.00 labor only we will provide material.. YOU will need to buy Paint. I recommend buying a 5 gal bucket. You can let me know I can always pick up the paint if that makes it easier for you..
3. Interior Cleaning of all interior, dust, wipe everything down, cobweb removal, sweep and mop floors, wipe all shelves and equipment. Total price for this is \$1350.00
4. Graffiti I have a few chemicals in mind to soft down the paint then wash it off with the pressure washer. If I can take it off it will be \$150.00 ..if the paint will not come off completely there will be a chemical fee for \$60.00. I do not guarantee it will work however most of the times I can get it off..

OK

OK

Client signature _____

Supervisor Signature _____

Must be signed by person responsible for billing



American Concrete, Inc.

810 North Lynn Lane
Catoosa, Ok. 74015

Proposal Date: 2/12/2018
Proposal #: AC17-411

Proposal

Customer:


ARKANSAS VALLEY PETROLEUM
8336 E 73rd Suite 100
TULSA OK 74133

Ship To:

Commercial Property
S 193rd E Ave & 101st St
Broken Arrow, OK 74011

Terms	ATTN:
	Duff Thompson
Description	Total
Commercial Property ***** REVISED ***** S 193rd E Ave & 101st St Broken Arrow OK 74011	
1. Demo 40'x60' brick & metal building and haul off site all debris materials.	
2. Remove footings of building and haul off.	
3. Grade back building site flat.	
4. Cap off water and sewer.	
5. Remove and haul off site existing parking lot, canopy footing, sidewalks and pole bases.	
Total labor and material:	26,000.00
Note: Permits supplied by owner.	

Cell: 918-906-2476
Office: 918-728-8672
Fax: 918-728-8672
Email: kwhisman88@gmail.com



Specialized Services, Inc.

Wednesday, February 21, 2018

Project: 101st & County Line Road

Mr. Smith,

Thank you for the opportunity to provide a proposal for demolition of the retired convenience store located in Broken Arrow, Oklahoma.

❖ **Structure and UST Demolition - \$55,000.00**

DT proposes to provide demolition services per the provided information and the most recent Tulsa County Assessor's report. Please see the detailed scope of work below.

❖ **Inclusions**

- Ten Day NESHAP (ODEQ notification) for demolition
- Notification to OKIE for utility locates
- Coordination of utility disconnects with all service providers
- Demolition permits for governing jurisdiction
- Placement of temporary fencing
- Demolition of store and canopy structures
- Removal of slab on grade and foundations to 3'-0" below grade at associated structures
- Removal of light poles, signs, bollards, and bases
- Export of all debris generated from demolition activities to licensed landfills
- Site to be graded with remaining onsite materials upon completion of demolition activities
- UST State Notifications
- City of Tulsa Fire Marshal permit
- Safety equipment as required
- Remove paving from tank pit and product lines no saw cutting
- Excavate and remove (3) underground storage tanks
- Export and dispose of underground storage tanks
- Excavate and remove product lines and fuel dispensers
- Export and dispose of product lines and dispensers
- Place excavated soils in bottom of tank pit
- Placement of silt fencing around perimeter of site
- Import and place crushed stone base material to backfill excavations
- All salvageable materials become property of DT upon commencement of work
- Provide tank closure report to owner
- Removal of all paved parking concrete/asphalt

❖ **Exclusions**

- Asbestos abatement; if required
- Removal of hazardous materials

This RFP response was prepared by;

DT Specialized Services, Inc.

Lora Lockhart, Director of Project Development

Office - 918.379.0966 / Cell - 918.261.7826 / LLockhart@dtwreckit.com

AVP

David Smith

Arnolds, 101st and 193rd

Broken Arrow, OK

PETROLEUM MARKETERS WILL PERFORM THE FOLLOWING:

Tank and line removal, backfill to grade with gravel.
No concrete replacement and no environmental

Total for tank and line removal \$15,550.00

Remove canopy footings \$2,250.00

Remove all paving, excluding building and what will be removed from the tank removal \$20,790.00

Sign removal (4) signs and (5) footings \$1,675.00