
Grain Silo Improvements (#9963237)
Owner: Broken Arrow, City of
Solicitor: Broken Arrow, City of
01/13/2026 01:45 PM CST

Engineer Estimate
Scissor Tail 
Construction

Reynolds 
Renovations and 
Custom Building

Mid-Continental 
Restoration 
Company, Inc

Section TitleLine Item Item Code Item Description Extension Extension Extension Extension
Base Bid $115,200.00 $169,938.00 $319,000.00 $489,495.00

1 1 Demolition $5,000.00 $18,500.00 $36,000.00 $20,344.50
2 2 General Conditions $3,000.00 $25,987.00 $60,000.00 $35,000.00
3 3 Paint Grain Silo $105,000.00 $120,791.00 $126,000.00 $422,955.90
4 4 Concrete Repair $200.00 $3,960.00 $61,000.00 $8,994.60
5 5 Chute Penetration Cover $2,000.00 $700.00 $36,000.00 $2,200.00

Base Bid Total: $115,200.00 $169,938.00 $319,000.00 $489,495.00

Shannon Marshall, Special Projects Division Manager Date
1/13/2026


		2026-01-13T12:41:21-0800
	Digitally verifiable PDF exported from www.docusign.com




