



ALL PURCHASE ORDERS, CONTRACTS, AND
CHECKS TO BE MADE OUT TO:
ACS Playground Adventures
8501 Mantle Ave.
Oklahoma City, OK 73132
PH: 405-721-3506
Fax: 405-721-3514

Proposal

June 6 2022

DATE

Pricing Expires 7/6/2022

CONTACT: Zachary Smith
ORGANIZATION City of Broken Arrow
EMAIL: ZSmith@brokenarrowok.gov
PHONE: 918 259 7000
FAX:

SHIP TO:

BILL TO:

Destination

F.O.B.

FREIGHT

☒ Prepaid ☐ Collect

Performance Invoice Due Upon Receipt

TERMS (Subject To Credit Approval By ACS)

8 - 12 weeks (not counting holidays)

Lead Time

Equipment Pricing Good for 30 days

All Other Pricing Good for 60 Days from Date of Proposal

We are pleased to submit this proposal to supply the following items:

QTY	ITEM NO.	DESCRIPTION	UNIT WT	UNIT PRICE	WEIGHT	EXTENDED AMT
Project Name: Wold Creek Sheter BA						
1	SQR 20	SQR 20 Shelter by Poligon with Multi Rib Roof		21,185.00	-	\$ 21,185.00
						\$ -
						\$ -
						\$ -
						\$ -
1	Installation	Surry Beighe Frame Evergreen Roof Installation of Poligon Structure Includes spread footer.		8,474.00	-	\$ 8,474.00
					-	\$ -
					-	\$ -
					-	\$ -
					-	\$ -
1	Engineering	Wet Stamped Drawings		500.00		\$ 500.00
1	Freight	FOB Freight		1,890.00	-	\$ 1,890.00
1	Concrete Pad	21'6" x 21'6" Concrete slab rebar 24" on center, 3500 psi Includes excavation and cleanup		6,000.00	-	\$ 6,000.00
					-	\$ -
					-	\$ -
					-	\$ -
1	Final Grade	Final grade and 600 sq ft of Sod Does not include watering of Sod		1,200.00	-	\$ 1,200.00
					-	\$ -
					-	\$ -

SIGNATURE BELOW ACCEPTING THIS PROPOSAL WILL CONSTITUTE A PURCHASE
ORDER ONLY UPON APPROVAL BY ACS PLAYGROUND ADV.

**ALL ORDERS ARE TAXABLE UNLESS A SALES TAX EXEMPTION IS PROVIDED. AGENT LETTER
MUST ALSO BE PROVIDED WITH ACS PLAYGROUND ADVENTURES AS AUTHORIZED USER
OF THE SALES TAX EXEMPTION. IF NO AGENT LETTER IS PROVIDED SALES TAX FOR MATERIALS
MAY BE CHARGED BACK TO THE CUSTOMER.**

ORDER ACCEPTANCE IS BASED ON SIGNED PRE-CONSTRUCTION FORM BY CUSTOMER

ACCEPTED BY CUSTOMER DATE

PRINT NAME

Bryan Montgomery

PROPOSED BY ACS REPRESENTATIVE

7/6/2022

DATE

PRINT NAME

Total Weight

SUBTOTAL MATERIAL

\$ 39,249.00

Taxable

SALES TAX

TOTAL

\$ 39,249.00



ALL PURCHASE ORDERS, CONTRACTS, AND
CHECKS TO BE MADE OUT TO:
ACS Playground Adventures
8501 Mantle Ave.
Oklahoma City, OK 73132
PH: 405-721-3506
Fax: 405-721-3514

Proposal

April 26, 2022
DATE

Pricing Expires 5/26/2022

CONTACT: Zachary Smith
ORGANIZATION: City of Broken Arrow
EMAIL: ZSmith@brokenarrowok.gov
PHONE: 918 259 7000
FAX:

SHIP TO: 2661 West Boggy Depot
Atoka, Oklahoma 74525

BILL TO:

Destination

F.O.B.

FREIGHT

☒ Prepaid ☐ Collect

Performance Invoice Due Upon Receipt

TERMS (Subject To Credit Approval By ACS)

8 - 12 weeks (not counting holidays)

Lead Time

Equipment Pricing Good for 60 days

All Other Pricing Good for 60 Days from Date of Proposal

We are pleased to submit this proposal to supply the following items:

QTY	ITEM NO.	DESCRIPTION	UNIT WT	UNIT PRICE	WEIGHT	EXTENDED AMT
Project Name: Wolf reek Pavilion						
1	SQR 20	SQR 20 Shelter by Poligon with Multi Rib Roof		21,185.00	-	\$ 21,185.00
						\$ -
						\$ -
		Surry Beighe Frame				\$ -
		Evergreen Roof			-	\$ -
1	Installation	Installation of Poligon Structure		8,474.00		\$ 8,474.00
		Includes spread footer.			-	\$ -
					-	\$ -
					-	\$ -
					-	\$ -
1	Engineering	Wet Stamped Drawings		500.00		\$ 500.00
1	Freight	FOB Freight		1,785.00	-	\$ 1,785.00
1	Concrete Pad	21'6" x 21'6" Concrete slab		6,000.00	-	\$ 6,000.00
		rebar 24" on center, 3500 psi			-	\$ -
		Includes excavation and cleanup			-	\$ -
					-	\$ -
1	Final Grade	Final grade and 600 sq ft of Sod		1,200.00	-	\$ 1,200.00
		Does not include watering of Sod			-	\$ -
					-	\$ -

SIGNATURE BELOW ACCEPTING THIS PROPOSAL WILL CONSTITUTE A PURCHASE
ORDER ONLY UPON APPROVAL BY ACS PLAYGROUND ADV.

**ALL ORDERS ARE TAXABLE UNLESS A SALES TAX EXEMPTION IS PROVIDED. AGENT LETTER
MUST ALSO BE PROVIDED WITH ACS PLAYGROUND ADVENTURES AS AUTHORIZED USER
OF THE SALES TAX EXEMPTION. IF NO AGENT LETTER IS PROVIDED SALES TAX FOR MATERIALS
MAY BE CHARGED BACK TO THE CUSTOMER.
ALL PRICING IS COMPLETE IN PLACE**

ORDER ACCEPTANCE IS BASED ON SIGNED PRE-CONSTRUCTION FORM BY CUSTOMER

ACCEPTED BY CUSTOMER DATE

PRINT NAME

Bryan Montgomery 4/26/2022

PROPOSED BY ACS REPRESENTATIVE DATE

PRINT NAME

Total Weight

SUBTOTAL MATERIAL

\$ 39,144.00

Taxable

SALES TAX

TOTAL \$ 39,144.00

Proposal Number 1573

CONSTRUCTION BID FORM



OWNER INFORMATION

Name COBA Wolf Creek Shade Structure
Address _____
City, State ZIP Broken Arrow, OK
Phone _____
Email _____
Project Number _____
Project name COBA Wolf Creek Shade Structure

CONTRACTOR INFORMATION

Company Scissor-Tail Construction LLC
Name Mike Baxter
Address 2804 S Aspen Ave
City, State ZIP Broken Arrow, OK 74012
Phone (918) 884-7107
Email mike@stcok.net
Proposal Date 4/24/22

SCOPE OF WORK

Materials, Labor, Equipment etc needed to complete the following scope of work:

Grade and test compaction of sub grade
Form, place and finish concrete slab with footings
Provide and erect metal shade structure
Touch up grading around structure after erection
Provide engineered drawings for structure prior to fabrication
EXCLUDES all demo of existing structure and existing slab

See inclusions/exclusions list

NOT INCLUDED

See above list

COMPANY PROPOSAL

Proposal for shade structure and slab in Wolf Creek Addition

Mike Baxter

Submitted by (Company Representative)

4/24/22

Date

OWNER ACCEPTANCE

I, City of Broken Arrow, do accept the above scope of work, proposed to be completed by for the amount of \$14,892.00
Due to the extreme instability in the Lumber/Gypsum/Shingle/Metal market, the proposed price may be adjusted prior to contract.


Submitted by (owner or authorized representative)

Date

LIST OF MATERIALS AND COSTS

Page 2 of 11

BREAKDOWN OF MATERIALS AND COSTS



- Turnkey Project
- 0
- #N/A
- #N/A
- #N/A

NOTES

Assumptions/Inclusions/Exclusions

Assumptions

- 1 STC to be allowed 24/7 access to project area
- 2 All finishes to be approved by owner prior to install
- 3
- 4
- 5 Power to be available on site
- 6 Water to be available onsite
- 7
- 8
- 9
- 10
- 11
- 12

Inclusions

- 1 Grading and compaction of existing building pad
- 2 Place and finish concrete slab with footings
- 3 Provide and erect steel shade structure
- 4 Dress up of existing grading
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17

Exclusions

- 1 Bonds of any kind
- 2 FFE
- 3 Signage
- 4 Demo of existing slab
- 5 Demo of existing shade structure
- 6 Excavation of existing dirt if compaction can not be reached by normal means and methods
- 7
- 8
- 9
- 10
- 11

Smith, Zachary

From: David Myers <dmyers@myers-cherry.com>
Sent: Monday, April 25, 2022 8:52 AM
To: Smith, Zachary
Subject: RE: Shade Structure Project

CAUTION! This email originated from outside of the City of Broken Arrow network. Do not click links or open attachments unless you recognize the sender and know the content is safe.

Unfortunately we will not be able to provide a proposal on this. Our bid would be over \$50,000 and we didn't order a bid bond. I know ACS Playground is bidding it directly so you should be covered.

Thanks,

David Myers, CCCA
Managing Member



824 W. Jasper
Broken Arrow, OK 74011
Office: 918.615.2225
Cell: 918.574.1136
Fax: 918.201.1691

www.myers-cherry.com

From: Smith, Zachary [mailto:ZSmith@brokenarrowok.gov]
Sent: Wednesday, April 6, 2022 7:25 AM
To: David Myers <dmyers@myers-cherry.com>
Subject: RE: Shade Structure Project

Dave,

Please see attached. Let me know if you have any questions.

Zach Smith, P.E., S.E. | Construction Project Engineer
Office: 918.259.7000 ext.7632 | Cell: 918.510.7883



From: David Myers <dmyers@myers-cherry.com>
Sent: Tuesday, April 5, 2022 4:20 PM

To: Smith, Zachary <ZSmith@brokenarrowok.gov>

Subject: Shade Structure Project

CAUTION! This email originated from outside of the City of Broken Arrow network. Do not click links or open attachments unless you recognize the sender and know the content is safe.

Please send me the plans discussed.

Thanks,

David Myers, CCCA
Managing Member



824 W. Jasper
Broken Arrow, OK 74011
Office: 918.615.2225
Cell: 918.574.1136
Fax: 918.201.1691

www.myers-cherry.com