AGREEMENT SUMMARY
CITY OF BROKEN ARROW (OWNER)
R.L. SHEARS COMPANY, P.C. (CONSULTANT)
FOR
TIGER CREEK CORRIDOR MASTER PLAN
PROJECT NO. SW1912

1.0 Professional Consulting Firm:
1.1 Name: R.L. Shears Company, PC
1.2  Telephone No.: 918-582-0612
1.3  Address: 15622 South Carson Avenue Tulsa, Oklahoma 74119
2.0 Project Name/Location: Tiger Creek Corridor Master Plan
3.0 Statement of Purpose: Our main goal for the corridor is to protect the floodplain, increase water

quality, and enhance the wetlands providing better habitats for wildlife while creating education
and recreation opportunities for the students, nearby residents, and the citizens of Broken
Arrow. :

The project scope includes developing an overall master plan for the Tiger Creek Corridor. The
study area extends along Tiger Creek north from SH 51 and to Nienhuis Park. Along the way,
Tiger Creek meanders through a commercial area at the south end, several residential
subdivisions, parks and wetlands, and is adjacent to Broken Arrow high school, Broken Arrow
Creekwood Elementary School. The creek provides many recreational and educational
opportunities throughout the corridor with connections to the Park at Adams Creek Wetlands,
Tiger Creek Nature Park, Fairway Park Detention Facility, and Nienhuis Park.

4.0 Agreement Summary:
4.1 Agreement Amount: $38,000
42  Agreement Time: 135 calendar days

5.0 Contract Documents and Priority: The City of Broken Arrow (OWNER), represented
by the City Manager, and the Professional Consuiting firm, (CONSULTANT), identified in
paragraph 1.0 agree to perform this AGREEMENT in strict accordance with the clauses,
provisions, and the documents identified as below, all of which are made part of this
Contract. In the event of conflict, these documents shall be interpreted in the following
order:

5.1 AGREEMENT with corresponding Attachments;

5.2 Duly authorized Amendments to the AGREEMENT;

5.3 AGREEMENT Summary;

5.4 Specific project written correspondence mutually recognized; and
5.5 Specific project verbal instructions mutually recognized.

6.0 Agreement Approved by the Owner on:
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AGREEMENT

FOR

PROFESSIONAL CONSULTANT SERVICES

BETWEEN
CITY OF BROKEN ARROW
AND
R.L. SHEARS COMPANY, PC

FOR

TIGER CREEK CORRIDOR MASTER PLAN

PROJECT SW1912

This AGREEMENT, including Attachment A through Attachment E, between the City of Broken
Arrow (OWNER) and R.L. Shears Company, PC, (CONSULTANT);

WITNESSETH:

WHEREAS, OWNER intends to create a master plan for the Tiger Creek Corridor (PROJECT) for
which, OWNER has requested that CONSULTANT provide certain professional services as
required and,

WHEREAS, CONSULTANT is qualified and capable to provide the professional services required:

NOW, therefore, in consideration of the promises contained in this AGREEMENT, OWNER and
CONSULTANT agree as follows:

ARTICLE 1 - EFFECTIVE DATE
The effective date of this AGREEMENT shall be the 6th day of August 2019.

ARTICLE 2 - GOVERNING LAW
This AGREEMENT shall be governed by the laws of the State of Oklahoma and venue for any
action concerning this Agreement shall be in the District Court of Tulsa County, Oklahoma.

ARTICLE 3 - SERVICES TO BE PERFORMED BY CONSULTANT

CONSULTANT shall perform the SERVICES described in Attachment A, Scope of Services. If
construction phase services are included, the CONSULTANT shall be the OWNER'S agent and
representative to observe, record and report with respect to all services that are required or
authorized by the construction documents.

ARTICLE 4 — ORGANIZATION OF SUBMITAL DOCUMENTS
CONSULTANT shall prepare the documents as described in Attachment B as part of this
Agreement.

ARTICLE 5 - COMPENSATION
OWNER shall pay CONSULTANT in accordance with Attachment C, Compensation.

ARTICLE 6 - OWNER'S RESPONSIBILITIES
OWNER shall be responsible for all matters described in Attachment D, OWNER'S
Responsibilities and Special Conditions.

ARTICLE 7 - STANDARD OF CARE

CONSULTANT shall perform the SERVICES undertaken in a manner consistent with the
prevailing accepted standard for similar services with respect to projects of comparable function
and complexity, and with the applicable state laws, as well as the specific codes, regulations,
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design criteria and construction specifications adopted by the owner and other governing policies
published and generally considered authoritative by CONSULTANT'S profession that are in effect
at the time of performance of these SERVICES. CONSULTANT is obligated to perform
professional services in accordance with the foregoing standard with respect to the laws, codes,
regulations, design criteria and construction specifications that are applicable pursuant to this
AGREEMENT.

ARTICLE 8 - LIABILITY

8.1 General. Having considered the potential liabilities that may exist during the performance
of these SERVICES, the benefits of the PROJECT, and CONSULTANT'S fee for the SERVICES;
and in consideration of the promises contained in this AGREEMENT, OWNER and
CONSULTANT agree to allocate and limit such liabilities in accordance with Article 10.

8.2 Indemnification. CONSULTANT agrees to defend, indemnify, and hold harmless
OWNER, and its agents and employees, from and against legal liability for all claims, losses,
damages, and expenses to the extent such claims, losses, damages, or expenses are caused by
the negligent or intentional acts, errors, or omissions of CONSULTANT, its agents or employees.
In the event claims, losses, damages, or expenses are caused by the joint or concurrent
negligence of OWNER and CONSULTANT, or their agents or employees, then they shall be
borne by each party in proportion to each entity’s own negligence.

8.3 Consequential Damages. OWNER shall not be liable to CONSULTANT for any special,
indirect, or consequential damages resulting in any way from the performance of the SERVICES
such as, but not limited to, loss of use, loss of revenue, or loss of anticipated profits.

8.4 Survival. Upon completion of all SERVICES, obligations, and duties provided for in this
AGREEMENT, or if this AGREEMENT is terminated for any reason, the terms and conditions of
this Article 8 shaII survive.

ARTICLE 9 - INSURANCE
During the performance of the SERVICES under this AGREEMENT, CONSULTANT shall
maintain the following insurance:

) General Liability Insurance, with a combined single limit of $1,000,000 for each
occurrence and $1,000, 000 in the aggregate;

(2) Automobile Liability Insurance, with a combined single limit of not less than
$1,000,000 for each person, not less than $1,000,000 for each accident and not
less than $1,000,000 for property damage; and

(3) Professional Liability Insurance, with a limit of $1,000,000 annual aggregate.

CONSULTANT shall furnish OWNER certificates of insurance, which shall include a provision
that such insurance shall not be canceled without at least thirty (30) days written notice to
OWNER. All PROJECT sub-consultants shall be required to name OWNER and CONSULTANT
as certificate holders on their certificate of insurance for the PROJECT, and shall be required to
indemnify OWNER and CONSULTANT to the same extent. CONSULTANT shall be held
responsible to submit certificates of insurance for sub-consultants to OWNER prior to the sub-
consultant’s release to commence work.

ARTICLE 10 - LIMITATIONS OF RESPONSIBILITY

CONSULTANT shall not be responsible for: (1) construction means, methods, techniques,
sequences, procedures, or safety precautions and programs in connection with the construction
of the PROJECT,; or (2) procuring permits, certificates, and licenses required for any construction
unless such responsibilities are specifically assigned to CONSULTANT in Attachment A, Scope
of Services.
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ARTICLE 11 - LIMITATIONS OF RESPONSIBILITIES FOR ACTS OF OTHERS
CONSULTANT shall not at any time supervise, direct, control or have authority over any work
performed by any employee, contractor or other agent of OWNER. CONSULTANT shall not be
responsible for the acts or omissions of any employee, contractor or other agent associated with
the PROJECT except for its own employees, subcontractors and other agents.

ARTICLE 12 - OPINIONS OF COST AND SCHEDULE

Since CONSULTANT has no control over the cost of labor, materials, or equipment furnished by
others, or over the resources provided by others to meet PROJECT schedules, CONSULTANT'’S
opinion of probable costs and of PROJECT schedules shall be made on the basis of experience
and qualifications as a professional. CONSULTANT does not guarantee that proposals, bids, or
actual PROJECT costs will conform to OWNER'S cost estimates or that actual schedules will
conform to OWNER'S projected schedules.

ARTICLE 13 - REUSE OF DOCUMENTS

All documents, including, but not limited to, drawings, specifications, and details, reports, etc.
prepared by CONSULTANT pursuant to this AGREEMENT are instruments of service in respect
tothe PROJECT. They are not intended or represented to be suitable for reuse by CONSULTANT
or others on extensions of the PROJECT or on any other project. Any reuse or adaptation without
prior written verification by the OWNER for the specific purpose intended will be at
CONSULTANT'S sole risk and without liability or legal exposure to the OWNER. CONSULTANT
shall defend, indemnify, and hold harmless the OWNER against all claims, losses, damages,
injuries, and expenses, including attorney’s fees, arising out of or resulting from such reuse.

ARTICLE 14 - OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY

Except as otherwise provided herein, engineering documents, drawings, and specifications
prepared by CONSULTANT as part of the SERVICES shall become the property of OWNER.
CONSULTANT shall retain its rights in its standard drawing details, specifications, data bases,
computer software, and other proprietary property. Rights to intellectual property developed,
utilized, or modified in the performance of the SERVICES shall remain the property of
CONSULTANT, but shall be provided to the OWNER, at no additional expense to the OWNER.

ARTICLE 15 - TERMINATION

This AGREEMENT may be terminated by either party upon written notice in the event of
substantial failure by the either party to perform in accordance with the terms of this
AGREEMENT. The non-performing party shall have fifteen (15) calendar days from the date of
the termination notice to cure or to submit a plan for cure acceptable to the other party.

OWNER may suspend performance of this AGREEMENT for OWNER'S convenience upon
written notice to CONSULTANT. Upon restart, an equitable adjustment may be made to
CONSULTANT'S compensation, if the period of suspension has created an economic hardship
for the CONSULTANT.

ARTICLE 16 - DELAY IN PERFORMANCE

Neither OWNER nor CONSULTANT shall be considered in default of this AGREEMENT for
delays in performance caused by circumstances beyond the reasonable control of the non-
performing party. For purposes of this AGREEMENT, such circumstances include, but are not
limited to, abnormal weather conditions such as floods, earthquakes, fire; civil disturbances such
as war, riots, or other civil epidemic; power outages, strikes, lockouts, work slowdowns, or other
labor disturbances; sabotage; judicial restraint, and inability to procure permits, licenses, or
authorizations from any local, state, or federal agency for any of the supplies, materials, accesses,
or services required to be provided by either OWNER or CONSULTANT under this AGREEMENT.
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Should such circumstances occur, the non-performing party shall, within a reasonable time of
being prevented from performing, give written notice to the other party describing the
circumstances preventing continued performance and the efforts being made to resume
performance of this AGREEMENT.

ARTICLE 17 - WAIVER

A waiver by either OWNER or CONSULTANT of any breach of this AGREEMENT shall be in
writing. Such a waiver shall not affect the waiving party's rights with respect to any other or further
breach.

ARTICLE 18 - SEVERABILITY

The invalidity, illegality, or unenforceability of any provision of this AGREEMENT or the
occurrence of any event rendering any portion or provision of this AGREEMENT void shall in no
way affect the validity or enforceability of any other portion or provision of this AGREEMENT. Any
void provision shall be deemed severed from this AGREEMENT, and the balance of this
AGREEMENT shall be construed and enforced as if this AGREEMENT did not contain the
particular portion or provision held to be void. The parties further agree to amend this
AGREEMENT to replace any stricken provision with a valid provision that comes as close as
possible to the intent of the stricken provision. The provisions of this Article shall not prevent this
entire AGREEMENT from being void should a provision which is of the essence of this
AGREEMENT be determined void.

ARTICLE 19 - INTEGRATION

This AGREEMENT represents the entire and integrated AGREEMENT between OWNER and
CONSULTANT. It supersedes all prior and contemporaneous communications, representations,
and agreements, whether oral or written, relating to the subject matter of this AGREEMENT.

ARTICLE 20 - SUCCESSORS AND ASSIGNS
To the extent permitted by Article 22, OWNER and CONSULTANT each binds itself and its
successors and assigns to the other party to this AGREEMENT.

ARTICLE 21 - ASSIGNMENT

Neither OWNER nor CONSULTANT shall assign its duties under this AGREEMENT without the
prior written consent of the other party. Unless otherwise stated in the written consent to an
assignment, no assignment will release or discharge the assignor from any obligation under this
AGREEMENT. Nothing contained in this Article shall prevent CONSULTANT from employing
independent sub-consultants, associates, and sub-contractors to assist in the performance of the
SERVICES. However, third party entities must comply with Article 9.

ARTICLE 22 - THIRD PARTY RIGHTS
Nothing in this AGREEMENT shall be construed to give any rights or benefits to anyone other
than OWNER and CONSULTANT.

ARTICLE 23 - COMPLETION
CONSULTANT shall complete the services within the time frame outlined on Attachment E,
Schedule, subject to conditions which are beyond the control of the CONSULTANT.

ARTICLE 24 - IMMIGRATION COMPLIANCE
24.1 Consultant shall demonstrate that he:

24.1.1 Has complied, and shall at all times during the term of this Contract, comply in all respects
with all immigration-related laws, statutes, ordinances and regulations including without
limitation, the Immigration and Nationality Act, as amended, the Immigration Reform and
Control Act of 1986, as amended, and the Oklahoma Taxpayer and Citizen Protection Act
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24.1.2

24.1.3

24.1.4

24.2

of 2007 (Oklahoma HB 1804) and any successor laws, ordinances or regulations
(collectively, the Immigration Laws”); and

Has properly maintained, and shall at all times during the term of this Contract, maintain
any and all employee records required by the U.S. Department of Homeland Security
(“DHS"), including, without limitation, properly completed and maintained Form [-9s for
each of the Consultants employees; and

Has verified the employment eligibility for all employees hired on or after July 1, 2008
through DHS'’s E-Verify system, and shall at all times continue to verify the employment
eligibility of all employees hired during the term of this Contract; and

Has required, and will at all times during the term of this Contract, require any sub-
contractor utilized, hired or sub-contracted for by Consultant for the completion or
undertaking of any duties, tasks or responsibilities under this Contract, to comply the
requirements and obligations imposed by the Immigration Laws and set forth in Paragraph
(), parts (a), (b) and (c), above, with regards to each of the sub-contractor's employees.

Consultant will indemnify, defend and hold harmless City against any loss, cost, liability,

expense (including, without limitation, costs and expenses of litigation and reasonable attorney’s
fees) demands, claims, actions, causes of action, liabilities, suits, damages, including special and
consequential damages that arise from or in connection with, directly or indirectly, Consultants

failure,

deliberate or negligent, to fulfill its obligations and representations regarding verifying the

employment eligibility of its employees and the employees of any subcontractor utilized by
Contractor as set forth more fully in Paragraph 24.1 above.

ARTICLE 25 - COMMUNICATIONS
Any communication required by this AGREEMENT shall be made in writing to the address
specified below:

OWNER: City of Broken Arrow
485 N. Poplar Street
Broken Arrow, OK 74012
Contact: Mr. Roger D. Hughes, P.E.
Engineering Division Manager

CONSULTANT: R.L. Shears Company, PC
1522 South Carson Avenue
Tulsa, Oklahoma 74119
918-582-0612

Contact Name: Robert Shears
President

Nothing contained in this Article shall be construed to restrict the transmission of routine
communications between representatives of OWNER and CONSULTANT.
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IN WITNESS WHEREOF, the City Manager of the City of Broken Arrow, Oklahoma has hereunto
set his hand, for and on behalf of the City of Broken Arrow and the CONSULTANT has signed, or
caused his name to be signed, and seal affixed by proper authority, the day and year first above
written and these presents have been executed in triplicate counterparts.

OWNER: CONSULTANT:
City of Broken Arrow, a Municipal Corporation R.L. Shears Company, PC

Approved as to form:

By Z/ 7/wff 7/2347 ByD/\) At Q %

Assistant/City Attorney Robert L. Shears, Presidént

Date 71;‘1‘/ lq

By (CORPORATE SEP)[,) Heapplicable
Michael L. Spurgeon, City Manager ‘.!' # COMo~-,

[} "i‘\ AR 4 -
LY ‘k-... oﬂ o'.,z"-
Date NN 4}6" i
s
Attest: <
By

Curtis Green, City Clerk

Date RPeeerrl eHeaes, PeesivhroT
Printed Name, Title

Date /' 24l 9

VERIFICATION

State of_pELAHOMPY
) §
County of_TULAA™ )

Before me, a Notary Public, on this LL» day of 7\.?\‘\ , 2019, personally
appeared 200801 SUEAYS | known to be to be the (President, Vice-President,
Corporate Officer, Member, or Other: ) of R.L. Shears Company, PC
and to be the identical person who executed the within and foregoing instrument, and
acknowledged to me that he/she executed the same as his/her free and voluntary act and deed
for the uses-and purposes therein set forth.

My Commission Expires:

0% -|g-wr2

OFFICIAL SEAL
\ TREVOR ELLIS
i) NOTARY PUBLIC OKLAHOMA
TULSA COUNTY
COMM. EXP. 09-10-2022
COMM. NO. 18009178

e,
Notary Public
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ATTACHMENT A
TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
R.L. SHEARS COMPANY, P.C. (CONSULTANT)
FOR
TIGER CREEK CORRIDOR MASTER PLAN
PROJECT NO. SW1912

SCOPE OF SERVICES

The following scope of services shall be made a part of the AGREEMENT dated the 7th day of

August 2019.

1.0

2.0

PROJECT UNDERSTANDING

1.1

1.2

1.3

CONSULTANT understands that the OWNER has retained their professional
services in order to prepare master plan documents for the Tiger Creek Corridor.
These documents shall include, but not be limited to, the following: color illustrative
drawings illustrating concepts to protect the floodplain, increase water quality, and
enhance the wetlands providing better habitats for wildlife while creating education
and recreation opportunities for the students, nearby residents, and the citizens of
Broken Arrow.

The CONSULTANT is required to keep the OWNER apprised of the PROJECT
costs and advise the OWNER of necessary cost reduction measures, if required,
during the course of the PROJECT.

Furthermore, the CONSULTANT understands that the OWNER has $40,000.00
budgeted for this PROJECT that includes all professional consultant fees and
project construction monies.

PROJECT SCOPE

2.1

Our main goal for the corridor is to protect the floodplain, increase water quality,
and enhance the wetlands providing better habitats for wildlife while creating
education and recreation opportunities for the students, nearby residents, and
the citizens of Broken Arrow.

The project scope includes developing an overall master plan for the Tiger Creek
Corridor. The study area extends along Tiger Creek north from SH 51 and to
Nienhuis Park. Along the way, Tiger Creek meanders through a commercial area
at the south end, several residential subdivisions, parks and wetlands, and is
adjacent to Broken Arrow high school, and Broken Arrow Creekwood Elementary
School. The creek provides many recreational and educational opportunities
throughout the corridor with connections to the Park at Adams Creek Wetlands,
Tiger Creek Nature Park, Fairway Park Detention Facility, and Nienhuis Park.

3.0 SCOPE OF BASIC SERVICES

3.1

The Tiger Creek Corridor Master Plan will include preliminary and final plan
documents that will focus on three (3) major areas beginning with Adams Creek
Wetland Area; the corridor that connects the wetlands to Tiger Creek Nature
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Park; and the last is Tiger Creek Nature Park and Fairway Park Detention
Facility. The major components of the plan will include, hard and natural surface
pedestrian trails with a pedestrian bridge, wetland enhancements, interpretative
signage, outdoor classrooms with a green house, rain gardens, demonstration
gardens, weather station, observation tower / elevated viewing platforms, ropes
courses, and pervious parking areas.

The end deliverables will include an overall color master plan drawing, color
detailed conceptual plans for the three (3) primary areas of focus discussed
above, and color renderings.

3.2  ADMINISTRATIVE/MANAGERIAL DUTIES: CONSULTANT shall be responsible
to perform the following tasks throughout the course of the PROJECT:

3.2.1 Document all meetings, conferences, coordination, phone conversations,
etc. and send documentation to OWNER within three (3) calendar days.

3.2.2 Meet with the Owner in a Pre-Design Conference in order to determine
design criteria, requirements and codes and other critical design features
of the Project such as preferred alignment as well as project schedule
and milestone dates.

3.2.3 Provide Owner with a list of all proposed sub-consultants and tasks sub-
consultants are responsible to perform.

3.2.4 Meet with the Owner to discuss review comments on each phase of the
project, and incorporate appropriate comments into following phase.

3.3 PRELIMINARY DESIGN PHASE: Upon receiving the written Notice to Proceed,
the Consultant shall perform the following tasks in accordance with the schedule
provided in Attachment E:

3.3.1 Conduct a site inventory and analysis.

3.3.2 Prepare a preliminary overall master plan drawing and design
development plans of each of the three major areas of the corridor. The
plans will include the significant existing site features and proposed
improvements.

3.3.3 Prepare one preliminary illustrative sketch of for each of the three (3)
major areas.

3.3.4 Attend Review Meeting with City Staff.

3.4 FINAL DESIGN PHASE: Upon receiving the written Notice to Proceed,
CONSULTANT shall perform the following tasks in accordance with the schedule
provided in Attachment E:

3.4.1 Prepare preliminary illustrative sketches of for each of the three (3) major
areas.

4.0 SCOPE OF ADDITIONAL SERVICES

4.1 Additional Services will include but are not limited to public meetings with
stakeholders, meetings and educational sessions with Broken Arrow High
School students and school staff in and outside of the classroom.
Preparation of material or documents other than those included in Basic
Services.

4 Public Meetings (Principal and Project Landscape Architect).

6 hours of Educational Sessions with high school staff and students
(Principal and Project Landscape Architect).

»
—
N
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ATTACHMENT B
TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
R.L. SHEARS COMPANY, P.C. (CONSULTANT)
FOR
TIGER CREEK CORRIDOR MASTER PLAN
PROJECT NO. SW1912

ORGANIZATION OF SUBMITTAL DOCUMENTS

The CONSULTANT shall prepare the following documents as described as a part of the
AGREEMENT dated the 6th day of August 2019.

1.0 MASTER PLAN: The CONSULTANT shall submit the following documents:
11 Site and Inventory Analysis drawings.
1.2 Overall Master Plan

1.3 Design Development Plans (enlarged concepts) for each of the three major areas
of the corridor.

1.4 lllustrative Sketches for the three major areas of the corridor.
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ATTACHMENT C
TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
R.L. SHEARS COMPANY, P.C. (CONSULTANT)
FOR
TIGER CREEK CORRIDOR MASTER PLAN
PROJECT NO. SW1912

COMPENSATION AND ADDITIONAL SERVICES

The following compensation and hourly rates shall apply as described in Attachment D and shall
be made a part of the AGREEMENT dated the 6" day of August 2019.

1.0 BASIC COMPENSATION

The basic compensation for the Professional Consultant to perform all duties and
responsibilities associated with the Scope of Services as described in Attachment A shall be in
accordance with the following payment breakdown:

1.1 Preliminary Master Plan Documents Payment: The OWNER shall pay the
CONSULTANT a lump sum amount of $21,750.00 for the completion of the Preliminary
Phase. This amount includes all labor, material, overhead and profit associated with the
Scope of Services.

1.2 Final Master Plan Documents Payment. The OWNER shall pay the CONSULTANT a
lump sum amount of $14,000.00 for the completion of the Final Phase. This amount
includes all labor, material, overhead and profit associated with the Scope of Services.

2.0 ADDITIONAL SERVICES BASED ON TIME

Compensation for Additional Services as described in Attachment A are based on hourly rates
and will not exceed $2,250.00

3.0 REPRODUCTION

All charges for reproduction shall be included in Basic Compensation Fee of the Professional
Consultant. No separate payment will be made for these expenses.

4.0 MILEAGE

All direct costs shall be included in the Basic Compensation of the Professional Consultant. No
separate payment will be made for these expenses.

5.0 DIRECT COSTS

All direct costs shall be included in the Basic Compensation of the Professional Consultant. No
separate payment will be made for these expenses.

6.0 ADJUSTMENT CLAUSE

The rates and costs described in this AGREEMENT shall not be revised annually, unless
mutually agreed upon by both parties.



ATTACHMENT D
TO
AGREEMENT FOR CONSULTING SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
R.L. SHEARS COMPANY, P.C. (CONSULTANT)
FOR
TIGER CREEK CORRIDOR MASTER PLAN
PROJECT NO. SW1912

OWNER’S RESPONSIBILITIES AND SPECIAL CONDITIONS

The following list of special OWNER'S responsibilities and contract special conditions shall be
made a part of this AGREEMENT dated the 6th day of August 2019.

1.0 OWNER’S RESPONSIBILITIES

1.1 OWNER shall furnish to CONSULTANT all available information pertinent to the
PROJECT including previous reports and any other data relative to design and
construction of the PROJECT;

1.2 OWNER shall furnish to CONSULTANT all public utility information available
relative to the design and construction of the PROJECT.

1.3 OWNER shall examine all studies, reports, sketches, estimates, specifications,
plan drawings, proposals, and other documents presented by the CONSULTANT
and render in writing decisions pertaining thereto within a reasonable time so as
not to delay the SERVICES of the CONSULTANT.
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ATTACHMENT E
TO
AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES
BETWEEN
CITY OF BROKEN ARROW (OWNER)
AND
R.L. SHEARS COMPANY, P.C. (CONSULTANT)
FOR
TIGER CREEK CORRIDOR MASTER PLAN
PROJECT NO. SW1912

PROJECT SCHEDULE

The following schedule shall be made a part of the AGREEMENT dated the 6th day of August,
2019.

1.0 PRELIMINARY MASTER PLAN PHASE:
2.1 Notice to Proceed: August 7, 2019
2.2 Prepare Preliminary Plans: August 7 — October 15, 2019
2.3 Submit Preliminary Plans: October 15, 2019
2.4 Owner Review: October 15 — October 31, 2019
2.0 FINAL MASTER PLAN PHASE:

2.1 Notice to Proceed: November 1, 2019
2.2 Finalize master plan drawings: November 1 — December 18, 2019

T\Engineeringlt AGREEMENT\ATTACHMENT E Page E-1



