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August 15, 2018

Mr. Jeff Westfall, P.E.
Project Manager

City of Broken Arrow

485 North Poplar Avenue
Broken Arrow, OK 74012

Dear Mr. Westfall,

We have completed our review of the bids for the Broken Arrow Municipal Authority Verdigris River WTP
Pretreatment Expansion Project. The four bids, which were received on August 14, 2018, are tabulated
below and in more detail on the enclosed certified bid tabulation.

Walters-Morgan
Construction, Inc.
Crossland Heavy

$ 6,702,000 $ 74,000 $ 57,000 $ 6,776,000 $ 6,833,000

$ 6,957,000 $ 90,000 $ 90,000 $ 7,074,000 $ 7,137,000
Constructors, Inc.
BRB Contractors, LLC $ 6,969,000 $ 69,000 $ 70,000 $ 7,038, 000 $ 7,108,000
Daris Contractors, LLC $ 7,276,400 $ 147,000 S 146,000 $ 7,423,400 $ 7,569,400
HDR Estimate $ 7,963,000 $ 134,000 $ 134,000 $ 8,097,000 $ 8,231,000

The apparent low bidder (Item C, Item F, and Item G) is Walters-Morgan Construction (WMC). WMC was
asked to submit information including qualifications, references, financials, and a certificate of authority.
Their qualifications package is attached. HDR reviewed the qualifications and project experience list for
previous projects of similar size and complexity. WMC has completed numerous water and wastewater
treatment plant projects ranging in contract value from $2 million to $22 million, primarily in Oklahoma and
Kansas. HDR has worked with WMC on several projects including the WWTP Sludge Handling Improvements
Project and the Lift Station D Improvements Project both for the City of Norman, OK.

In addition to client references, financial information is strong for WMC, and the company is not currently
involved in litigation with engineers, subconsultants or municipalities.
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Based on the above discussion, HDR has every reason to believe that WMC has the qualifications to
undertake this project. We recommend that the Verdigris River WTP Pretreatment Basin Expansion Project
be awarded to Walters-Morgan Construction, Inc. in the amount of $6,833,000 (Item G) if funding allows for
selection of both additive alternatives. If we can be of further assistance, please do not hesitate to contact
us.

Sincerely,
HDR ENGINEERING, INC.

Joel R. Cantwell, P.E.
Project Manager

Enclosures
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