

CONTRACT PRICING WORKSHEET For MOTOR VEHICLES Only

Contract No.:

FS12-19

This Worksheet is prepared by Contractor and given to End User. If a PO is issued, both faxed to H-GAC @ 713-993-4548. Therefore please type or print leg

713-993-4548. Therefore please type or print leg	C @ /13-993-4348.	axea to H-G	J	
Contractor: Conrad Fire		D	Broken Arrow F	Buying Agency:
Prepared Roger Brown		Mark Steward	Deputy Chief J.	Contact Person:
Phone: 785-865-6941			918-284-0477	Phone:
Fax:				Fax:
gov Email: kanokrogerbrown@gm	OK.gov	BrokenArrov	Jsteward@	Email:
Pierce Customer Chassis PUC Non-Walk-in		Description:	FS19VC09	Product Code:
H-GAC Contract:	tor's H-GAC Contract:	Price Per Contra	tem Base Unit F	
itional sheet(s) if necessary - Include Option Code in description and priced in Contractor's bid.)				
Cost Description			Descri	
Subtotal From Ad	ch additional sheet(s) if	emize below / at	ned Options - It	C. Unpublis
Cost Description			Descri	
Subtotal From Ad		_		
reed 25% of the total of the Base Unit For this transaction the pe		_	_	Check: Tota
(A+B). Illowances / Discounts (A+B+C)		ice plus Published icable Trade-In /		D. Total Cost
X Subtotal of A + B + C : 910179 =		1	antity Ordered:	
ent Policy)	Current Policy)	harge (Amount Po	der Processing C	E. H-GAC O
eight / Installation	s / Freight / Installation	s / Special Discou	Other Allowance	F. Trade-Ins
Cost Description	Cost	iption	Descri	
-\$76,535.74	-\$76,535.74	Discount	Contract	
-\$28,588.50	-\$28,588.50	ment Discount	100% Pre-Pay	
4 Months ARO G. Total Purchase Pri	2 - 14 Months ARO	ivery Date:	Del	

Date Prepared:	01/07/21
th documents zibly.	MUST be
nail.com	
HDR	
	\$643,725.00
on if applicable.	
	Cost
ditional Sheet(s):	\$237,128.00
Subtotal B:	\$237,128.00
	=
	Cost
ditional Sheet(s):	\$29,326.00
Subtotal C:	\$29,326.00
ercentage is:	3.33%
Subtotal D:	\$910,179.00
Subtotal E:	\$2,000.00
	Cost
	Cost
Subtotal F:	-\$105,124.24
ice (D+E+F):	\$807,054.76

Pulse		
Number	Qty	Description
102	1	Add Frame Liner Custom
128	1	Wheel Chocks and Mounts
159	1	Add Extended Bumper
161	3	Bumper tray with cover
166	1	Linex Bumper Coating
170	1	Raised roof, custom cab
174	1	Mounting plate on engine tunnel
192	1	Cab Windows Factory Tint
185	1	Clean Cab base option
187	1	EMS Compartment w outside access (each)
188	3	Upgrade SCBA Bracket to Hands Free
215	1	install Customer radio
214	1	Install Customer GPS
212	1	install Customer MDT with power wiring
204	-1	Upgrade Arrow to Dash CF
208	2	Spare 12 volt power (each)
232	1	Intercom System (up to 6 position)
234	5	Intercom Headset - Wired
237	1	IOTA Charger
245	1	Auto-eject 20 amp
259	2	12 volt LED Flood Brow light B
264	8	12 volt LED Flood Recessed or surface (per light) B
254	1	LED body perimeter additional
404	1	Upgrade to HDR Body
288	4	Catwalk-Hatch Compartment, Each
589	1	Small poly console box
289	2	Underbody Compartments, each
330	4	SCBA Storage Bins (each)
275	1	Hose Bed Cover, Aluminum
287	1	PUC Flip-out steps
297	1	LED Compartment Lighting premium
310	13	Adjustable Compartment shelves
316	8	Adjustable slide-out tray
317	2	Tilt-out adjustable tray
314	6	Slide-out floor tray
313	1	Slide-out tool board in tray
367	2.5	Poly Tray additional
324	2	4 Drawer C-Tech 48 wide
318	8	PacTrac in compartment
325	4	SCBA Cylinder storage in fender panel single (each)
418	1	Quic-Ladder Access Ladder
575	2	Piston Intake
342	1	add 2.5" suction inlet

358	1	Electric Extenda Gun	
361	1	Wireless remote monitor	
366	1	Crosslay roll-up door enclosure	
369	1	Hose Reel, above pump w/ 150' Hose	
378	1	Pierce Husky 3, Single Agent (3) discharges	
382	1	Foam Cell 20 Gallons	
392	1	Tank Level LED Group	
403	1	LED Emergency Light Package	
408	1	LED Interior Lighting	
422	1	Q2B Siren	
429	1	Traffic Directing light bar "B"	
497	1	E-Coat Under body Chassis	
495	1	Two-tone Cab paint	
506	2	Graphics Upgraded 4	
90515	1	Receiver hitch front bumper	
726846	1	Cabinet rear facing top engine tunnel	
622994	1	Compartment Storage Rear facing overhead	
774457	1	Vulcan Streamlights (4)	
769077	1	Knox Storage WiFi	
562774	2	Install Customer TIC	
9429	4	Electrical Power for winch mounts	
794539	1	Cover, Hinged, Over Recessed Area	
32207	1	Hitch, Receiver, Rear/Sides, Under Body (HDR ONLY), Includes Ball	
799944	1	Rope Anchors, 45 Deg Angle, Corner Extrusions, 9,000 lb, Pair	
611794	11	Trim, Rollup Door, Painted Door Color, Amdor All roll-up doors	
759090	1	Tool Grid System, Gear Grid, Single Swing-Out	
608468	1	Equipment Storage Module, Angled Front, Liftup Door	
557255	2	Fire Hooks Unlimited	
1363	1	Credit to Electric Monitor	
745080	1	Upgrade standard Lightbar with Opticom	
694818	10	PAC Loc Mounts	
677138	2	Holmatro Tool Bracket	
	-	Base Bid	
		Published Options	

Dase Dia	
Published Options	
Total Published Options	
Unpublished Options	
Total Options w/o HGAC Fee	

Published	Unpublished
Options	Options
\$1,814.00	
\$966.00	
\$2,335.00	
\$2,904.00	
\$417.00	
\$2,000.00	
\$505.00	
\$504.00	
\$1,544.00	
\$2,831.00	
\$2,301.00	
\$947.00	
\$381.00	
\$1,041.00	
-\$7,313.00	
\$238.00	
\$2,823.00	
\$2,660.00	
\$1,185.00	
\$541.00	
\$5,358.00	
\$14,816.00	
\$1,978.00	
\$45,364.00	
\$14,360.00	
\$1,236.00	
\$5,318.00	
\$648.00	
\$5,853.00	
\$957.00	
\$3,219.00	
\$2,600.00	
\$5,800.00	
\$1,408.00	
\$5,052.00	
\$1,020.00	
\$1,370.00	1
\$5,878.00	1
\$7,512.00	1
\$2,728.00	1
\$2,135.00	-
\$4,000.00	
\$1,259.00	
	+
\$2,258.00	

\$6,362.00	
\$11,792.00	
\$2,684.00	
\$3,343.00	
\$10,236.00	
\$1,568.00	
\$1,368.00	
\$12,466.00	
\$4,541.00	
\$4,122.00	
\$2,426.00	
\$1,824.00	
\$2,233.00	
\$9,412.00	
	\$869.00
	\$1,938.00
	\$1,320.00
	\$1,294.00
	\$1,135.00
	\$403.00
	\$761.00
	\$2,561.00
	\$1,536.00
	\$3,590.00
	\$1,833.00
	\$1,193.00
	\$584.00
	\$300.00
	\$3,855.00
	\$3,614.00
	\$1,709.00
	\$831.00
\$643,725.00	
\$237,128.00	
. ,	
\$880,853.00	
,	
\$29,326.00	3.33%
. ,	
\$910,179.00	
, , 	ı