



amount of \$400,000 will be placed for consideration of the City Council at the July 2019 meeting and upon approval of the Council will be submitted to the Vision Authority.

**Cost:** \$1,866,093.53

**Funding Source:** Vision 2025 Surplus

**Requested By:** Alex Mills, P.E., Director of Engineering and Construction

**Approved By:** City Manager Office

**Attachments:** Certified Bid Tabulation

**Recommendation:**

Award the lowest responsible Base Bid and Additive Alternate No. 1 to Diversified Civil Contractors, LLC and approve and authorize execution of a construction contract for the Downtown Main Street Streetscapes - Phase V (Project No. ST1820)